DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/11/10
PAGE : 001 -1
TABULATION OF BIDS

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
STATE/FEDERAL AID NO: RRA-NO056(38) CONTRACT TIME : 479 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) : RRA-N056(38)

THE I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES WILL
BUILD 2 HIGHWAY SPEED EZ PASS LANES THROUGH THE I-95 NEWARK

TOLL PLAZA.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 03/11/10 to vendor A-DEL CONSTRUCTION CO., INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 38,432,104.29 117.6642% 100.0000%
1 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 32,662,529.47 100.0000% 84.9876%
2 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 32,955,555.00 100.8971% 85.7501%
3 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 33,729,054.93 103.2653% 87.7627%
4 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 34,653,928.84 106.0969% 90.1692%
5 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 35,790,617.87 109.5770% 93.1269%
6 THE LANE CONSTRUCTION CORP, 90 FIELDSTONE CT, CHESHIRE, CT, 06410 $ 48,963,780.80 149.9081% 127.4033%
7 READING MATERIALS, INC, PO BOX 1467, SKIPPACK, PA, 19474 $ 52,593,350.79 161.0204% 136.8474%
RICHARD E PIERSON CONST CO INC IRREGULAR
I ( 0 ) [ ( 1 ) [ ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B ity
SECTION 0001 FIXED QUANTITY
| | |
0010 602001 306.000 CY | 605.32281 185228.78]| 560.00000 171360.00] 602.00000 184212.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0020 602002 20.000 cCYy | 673.67136 13473.43] 210.00000 4200.00| 328.00000 6560.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | |
0030 602009 146.000 cCY | 450.00000 65700.00] 525.00000 76650.00 | 425.00000 62050.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
APPROACH SLAB, CLASS A | | |
0040 604000 119550.000 LB | 1.19000 142264.50] 1.15000 137482.50] 0.85000 101617.50
BAR REINFORCEMENT, EPOXY COATED | | |
SECTION TOTALS | S 406,666.71| S 389,692.50] S 354,439.50
—————————————————————————————————————————— B H e e
SECTION 0002 SPECIALTY ITEMS
| | |
0050 763518 LUMP | 2500000.00000 2500000.00] 1100000.00000 1100000.00] 700000.00000 700000.00

ELECTRICAL WORK, TOLL PLAZA | | |
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CALL ORDER 001 CONTRACT 1ID 29-090-02.01 COUNTIES NEW CASTLE
LETTING DATE 02/18/10 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )

|[ENGINEER'S ESTIMATE
LINE NO / ITEM CODE / ALT | |

REMOVAL OF SIGN STRUCTURES

|A-DEL CONSTRUCTION CO INC

|AMERICAN INFRASTRUCTURE-MD IN
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE

—————————————————————————————————————————— o

0060 763519 LUMP | 700000.00000 700000.00] 750000.00000 750000.00] 269000.00000
MECHANICAL WORK, TOLL PLAZA | | |

0070 763526 LUMP | 3000000.00000 3000000.00| 2850000.00000 2850000.00| 3958000.00000
STRUCTURAL WORK, TOLL PLAZA | | |

0080 763639 LUMP | 1000000.00000 1000000.00| 1750000.00000 1750000.00| 1240000.00000
TOLLING EQUIPMENT AND INTEGRATION | | |

0090 763641 LUMP | 2500000.00000 2500000.00| 2850000.00000 2850000.00| 1127000.00000
ARCHITECTURAL WORK, TOLL PLAZA | | |

SECTION TOTALS | $ 9,700,000.00] $ 9,300,000.00] $
—————————————————————————————————————————— et e et
SECTION 0003 ROAD
| | |

0100 201000 LUMP | 336000.00000 336000.00] 20000.00000 20000.00| 174000.00000
CLEARING AND GRUBBING | | |

0110 202000 48937.000 CY | 9.00000 440433.00] 7.56000 369963.72] 2.50000
EXCAVATION AND EMBANKMENT | | |

0120 207000 237.000 CY | 32.43340 7686.72| 4.15000 983.55] 1.25000
EXCAVATION AND BACKFILL FOR STRUCTURES | | |

0130 208000 10170.000 cCY | 12.00000 122040.00] 8.61000 87563.70]| 1.25000
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |

0140 208500 85.000 CY | 129.99136 11049.27| 87.00000 7395.00| 172.00000
FLOWABLE FILL | |

0150 209001 13242.000 cCY | 15.00000 198630.00] 17.03000 225511.26/| 8.00000
BORROW, TYPE A | | |

0160 209002 4048.000 CY | 28.43975 115124.11| 23.00000 93104.00] 8.00000
BORROW, TYPE B | | |

0170 210000 4000.000 CY | 14.26626 57065.04 | 20.98000 83920.00] 24.10000
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |

0180 211000 LUMP | 11000.00000 11000.00] 50000.00000 50000.00]| 16200.00000
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |

0185 735006 2275.000 SY | 4.00000 9100.00| 0.50000 1137.50] 1.75000
MULCHING, STRAW | | |

0190 211002 8852.000 LF | 1.08721 9623.98| 2.00000 17704.00] 1.55000
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRATIL) | | |

0200 211509 LUMP | 50000.00000 50000.00] 85000.00000 85000.00] 41300.00000

| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/11/10
PAGE : 001 -3
TABULATION OF BIDS

CLAY BORROW, STORMWATER MANAGEMENT POND
TYPE II

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0210 212000 6746.000 CY | 7.28580 49150.01 | 7.56000 50999.76 | 3.75000 25297.50
UNDERCUT EXCAVATION | | |
0220 250000 7000.000 CY | 5.80792 40655.44 | 1.04000 7280.00 | 1.25000 8750.00
SEDIMENT REMOVAL | | |
0230 251001 4400.000 LF | 4.63451 20391.84| 3.21000 14124.00| 3.60000 15840.00
REINFORCED SILT FENCE | | |
0240 252000 144.000 EACH | 167.85197 24170.68| 109.00000 15696.00 | 94.00000 13536.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0250 254000 100.000 TON | 55.69073 5569.07| 25.00000 2500.00 | 123.00000 12300.00
STONE CHECK DAM | | |
0260 258000 800.000 LF | 5.00000 4000.00 | 2.40000 1920.00| 3.45000 2760.00
TEMPORARY SWALE, TYPE A-1 | | |
0270 260000 630.000 LF | 5.00000 3150.00]| 2.40000 1512.00] 3.45000 2173.50
EARTH DIKE, TYPE A-1 | | |
0280 260001 650.000 LF | 10.00000 6500.00 | 3.40000 2210.00| 5.20000 3380.00
EARTH DIKE, TYPE A-2 | | |
0290 261003 186.000 LF | 50.00000 9300.00| 19.54000 3634.44| 59.00000 10974.00
TEMPORARY SLOPE DRAIN, 24" | | |
0300 263000 5.000 EACH | 1500.00000 7500.00 | 1000.00000 5000.00 | 1950.00000 9750.00
SUMP PIT, TYPE 1 | |
0310 266000 50.000 CY | 175.58074 8779.04| 191.60000 9580.00 | 220.00000 11000.00
SANDBAG DIKES | | |
0320 268000 1000.000 TON | 38.25772 38257.72] 9.90000 9900.00 | 21.85000 21850.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0330 270000 12.000 EACH | 1045.32914 12543.95| 318.79000 3825.48| 261.00000 3132.00
PORTABLE SEDIMENT TANK | | |
0340 271000 25300.000 CY | 10.00000 253000.00| 11.22000 283866.00 | 13.25000 335225.00
STORMWATER MANAGEMENT POND | | |
0350 272000 1.000 EACH | 20000.00000 20000.00| 5600.00000 5600.00 | 6860.00000 6860.00
POND OUTLET STRUCTURE, CONCRETE, #1 | | |
0360 272001 1.000 EACH | 20000.00000 20000.00| 23000.00000 23000.00] 22400.00000 22400.00
POND OUTLET STRUCTURE, CONCRETE, #2 | | |
0370 274000 430.000 CY | 80.00000 34400.00| 25.85000 11115.50] 36.65000 15759.50
CLAY BORROW, STORMWATER MANAGEMENT POND | | |
TYPE I | | |
0380 274001 225.000 CY | 80.00000 18000.00| 24.10000 5422 .50 | 37.20000 8370.00
| | |
| | |
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CALL ORDER 001 CONTRACT ID 29-090-02.01 COUNTIES NEW CASTLE
LETTING DATE 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e
0390 302007 25442 .000 CY | 32.00000 814144.00] 21.16000 538352.72] 30.00000 763260.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0400 302011 246.000 TON | 44.72011 11001.15] 35.77000 8799.42| 120.00000 29520.00
DELAWARE NO. 3 STONE | | |
0410 302012 11.000 TON | 37.70264 414,73 40.00000 440.00] 136.00000 1496.00
DELAWARE NO. 57 STONE | | |
0420 401517 17668.000 TON | 78.41685 1385468.91 | 72.00000 1272096.00 | 74.00000 1307432.00
STONE MATRIX ASPHALT WEARING SURFACE | | |
0430 401651 850.000 TON | 90.51120 76934.52 | 63.00000 53550.00| 58.00000 49300.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | |
0440 401654 1300.000 TON | 80.29815 104387.60] 54.00000 70200.00 | 56.00000 72800.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | | |
0450 401660 27905.000 TON | 53.40004 1490128.12| 57.00000 1590585.00 | 58.00000 1618490.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0460 401663 37973.000 TON | 59.11683 2244843 .39 | 51.00000 1936623.00| 49.00000 1860677.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0470 401667 693.000 TON | 64.17951 44476 .40 | 70.00000 48510.00] 93.00000 64449.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0480 401668 15953.000 TON | 77.22654 1231994.99| 55.00000 877415.00| 58.00000 925274.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0490 402000 600.000 TON | 70.18522 42111.13] 65.00000 39000.00| 94.00000 56400.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0500 501006 11955.000 SY | 102.18293 1221596.93| 60.23000 720049.65| 70.00000 836850.00
PORTLAND CEMENT CONCRETE PAVEMENT, 12" | |
0510 503002 873.000 SY | 145.60222 127110.74| 108.26000 94510.98| 86.00000 75078.00
PATCHING P.C.C. PAVEMENT GREATER THAN | | |
15' TO 100', TYPE B | | |
0520 602522 91.000 LF | 130.00000 11830.00]| 328.00000 29848.00| 374.00000 34034.00
PRECAST CONCRETE CULVERT | | |
0530 602577 189.000 SF | 144.13442 27241.41| 396.00000 74844.00 | 114.00000 21546.00
| | |

DECK REPAIR, FULL DEPTH



CONTRACT TITLE
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I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
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BOX TRUSS TYPE OVERHEAD SIGN SUPPORT
AND FOUNDATION

CALL ORDER 001 CONTRACT ID 29-090-02.01 COUNTIES NEW CASTLE
LETTING DATE 02/18/10 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0540 602579 63.000 EACH | 26.55361 1672.88| 28.00000 1764.00] 35.80000 2255.40
DRILLING HOLES AND INSTALLING DOWELS | | |
0550 602586 100.000 CF | 302.54869 30254.87] 558.00000 55800.00] 130.00000 13000.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0560 602611 100.000 LF | 61.63511 6163.51] 73.50000 7350.00] 108.00000 10800.00
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0570 602740 148.000 LF | 145.00000 21460.00] 242.00000 35816.00] 147.00000 21756.00
DRILLING FOR CONCRETE SHAFT (IN SOIL), | | |
30" DIAMETER | |
0580 602741 412.000 LF | 190.00000 78280.00 | 429.15000 176809.80] 320.00000 131840.00
DRILLING FOR CONCRETE SHAFT (IN SOIL), | | |
42" DIAMETER | |
0590 602742 604.000 LF | 235.00000 141940.00] 540.00000 326160.00| 384.00000 231936.00
DRILLING FOR CONCRETE SHAFT (IN SOIL), | | |
48" DIAMETER | |
0600 602743 45.000 LF | 550.00000 24750.00] 771.19000 34703.55] 627.00000 28215.00
DRILLING FOR CONCRETE SHAFT (IN SOIL), | | |
60" DIAMETER | |
0610 602744 81.000 LF | 800.00000 64800.00 | 1020.00000 82620.00 | 927.00000 75087.00
DRILLING FOR CONCRETE SHAFT (IN SOIL), | | |
72" DIAMETER | |
0620 602746 60.000 LF | 450.00000 27000.00] 565.00000 33900.00] 1370.00000 82200.00
DRILLING FOR CONCRETE SHAFT (IN ROCK), | | |
42" DIAMETER | |
0630 602748 5.000 LF | 750.00000 3750.00] 915.00000 4575.00] 3970.00000 19850.00
DRILLING FOR CONCRETE SHAFT (IN ROCK), | | |
60" DIAMETER | |
0640 602750 148.000 LF | 250.00000 37000.00| 108.00000 15984.00 | 65.00000 9620.00
PERMANENT CASING FOR CONCRETE SHAFT, | | |
30" DIAMETER | |
0650 602751 412.000 LF | 250.00000 103000.00] 151.00000 62212.00| 93.00000 38316.00
PERMANENT CASING FOR CONCRETE SHAFT, | | |
42" DIAMETER | |
0660 605500 LUMP | 317000.00000 317000.00| 218500.00000 218500.00| 210000.00000 210000.00
CANTILEVER SIGN SUPPORTS AND FOUNDATION | | |
0670 605523 LUMP | 915453.00000 915453.00| 1221500.00000 1221500.00] 1115000.00000 1115000.00
| | |
| | |
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REINFORCED CONCRETE FLARED END SECTION,

CALL ORDER 001 CONTRACT 1ID 29-090-02.01 COUNTIES NEW CASTLE
LETTING DATE 02/18/10 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0680 605524 LUMP | 10000.00000 10000.00]| 12500.00000 12500.00] 5040.00000 5040.00
BRIDGE DRAINAGE SYSTEM | | |
0690 605730 196.000 LF | 150.00000 29400.00] 221.00000 43316.00]| 132.00000 25872.00
PREFABRICATED EXPANSION JOINT SYSTEM, 1 | | |
0700 612022 3214.000 LF | 33.73536 108425.45] 37.00000 118918.00] 37.60000 120846.40
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0710 612023 1416.000 LF | 55.88631 79135.01| 47.97000 67925.52| 48.00000 67968.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0720 612025 4912.000 LF | 64.97206 319142.76| 58.00000 284896.00] 60.00000 294720.00
REINFORCED CONCRETE PIPE, 30", CLASS IV | | |
0730 612028 1014.000 LF | 90.00000 91260.00]| 85.56000 86757.84| 106.00000 107484.00
REINFORCED CONCRETE PIPE, 48", CLASS IV | | |
0740 612034 3.000 LF | 85.69188 257.08]| 147.85000 443.55] 218.00000 654.00
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0750 612213 18.000 LF | 75.00000 1350.00] 110.00000 1980.00| 139.00000 2502.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
27"X42", CLASS IV | | |
0760 612529 11169.000 LF | 1.59997 17870.06 | 1.15000 12844.35| 1.15000 12844.35
PIPE VIDEO INSPECTION | | |
0770 612535 1002.000 LF | 4.21037 4218.79| 3.50000 3507.00] 3.05000 3056.10
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0780 612536 73.000 LF | 5.98196 436.68] 15.00000 1095.00]| 3.05000 222.65
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24" DIA | | |
0790 612549 299.000 LF | 2500.00000 747500.00] 2000.00000 598000.00] 3810.00000 1139190.00
MICROTUNNELING OF 24" REINFORCED | | |
CONCRETE PIPE | |
0800 612550 202.000 LF | 2800.00000 565600.00] 2500.00000 505000.00] 2850.00000 575700.00
MICROTUNNELING OF 36" REINFORCED | | |
CONCRETE PIPE | |
0810 614501 37.000 LF | 60.00000 2220.00] 60.00000 2220.00] 118.00000 4366.00
DUCTILE IRON PIPE, 6" | | |
0820 617005 1.000 EACH | 2500.00000 2500.00]| 850.00000 850.00] 1080.00000 1080.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0830 617009 1.000 EACH | 3000.00000 3000.00] 1800.00000 1800.00| 1130.00000 1130.00
| | |
| | |

36"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/11/10
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FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0840 617515 2.000 EACH | 5812.50000 11625.00| 8000.00000 16000.00| 5170.00000 10340.00
HEADWALL | | |
0850 618527 2.000 EACH | 2000.00000 4000.00 | 9500.00000 19000.00] 5230.00000 10460.00
PILE INTEGRITY TESTING OF DRILLED | | |
FOUNDATIONS | | |
0860 701010 51.000 LF | 35.48672 1809.82| 25.00000 1275.00| 47.00000 2397.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0870 701029 56.000 LF | 45.00000 2520.00 | 25.00000 1400.00]| 46.00000 2576.00
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
MODIFIED | | |
0880 708051 6.000 EACH | 2441.66242 14649.97| 2450.00000 14700.00 | 2780.00000 16680.00
DRAINAGE INLET, 34" X 24" | | |
0890 708053 5.000 EACH | 2990.22222 14951.11| 2700.00000 13500.00| 3060.00000 15300.00
DRAINAGE INLET, 48" X 48" | | |
0900 708058 75.000 EACH | 3822.23596 286667.70| 4640.00000 348000.00] 5170.00000 387750.00
DRAINAGE INLET, 72" X 48" | | |
0910 708111 3.000 EACH | 2725.28125 8175.84| 2800.00000 8400.00 | 2600.00000 7800.00
MANHOLE, 48" X 30" | | |
0920 708112 24.000 EACH | 3439.07895 82537.89| 3615.00000 86760.00 | 3080.00000 73920.00
MANHOLE, 48" X 48" | | |
0930 708113 1.000 EACH | 3376.15385 3376.15]| 4000.00000 4000.00 | 3250.00000 3250.00
MANHOLE, 66" X 30" | | |
0940 708115 1.000 EACH | 4423.07692 4423.08| 4700.00000 4700.00 | 3630.00000 3630.00
MANHOLE, 66" X 66" | | |
0950 710501 2.000 EACH | 1365.76282 2731.53]| 1850.00000 3700.00 | 2790.00000 5580.00
CONVERTING EXISTING CATCH BASIN TO | | |
MANHOLE | | |
0960 712005 1600.000 SY | 41.00729 65611.66 | 20.00000 32000.00| 42.00000 67200.00
RIPRAP, R-4 | | |
0970 712006 280.000 SY | 58.20759 16298.13]| 34.50000 9660.00 | 53.00000 14840.00
RIPRAP, R-5 | | |
0980 712506 8.000 CY | 200.00000 1600.00| 375.00000 3000.00 | 301.00000 2408.00
GABIONS | | |
0990 713002 80799.000 SY | 1.47727 119361.94] 0.84000 67871.16 | 1.00000 80799.00
GEOTEXTILES, SEPARATION | | |
1000 713003 4067.000 SY | 2.03767 8287.20| 1.35000 5490.45| 0.70000 2846.90
GEOTEXTILES, RIPRAP | | |
1010 715001 23096.000 LF | 9.52920 220086.40| 8.00000 184768.00| 7.95000 183613.20
| | |

PERFORATED PIPE UNDERDRAINS, 6"



GUARDRAIL END TREATMENT ATTENUATOR, TYPE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/11/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
1020 716000 13.000 EACH | 1074.80944 13972.52| 800.00000 10400.00| 1860.00000 24180.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
1030 720050 13413.000 LF | 13.48735 180905.83 14.55000 195159.15] 14.10000 189123.30
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
1040 720053 4.000 EACH | 1500.00000 6000.00] 680.00000 2720.00] 941.00000 3764.00
GUARDRAIL OVER CULVERTS, TYPE 1 | | |
1050 720055 36.000 LF | 36.77812 1324.01| 31.00000 1116.00] 31.35000 1128.60
CURVED GUARDRAIL SECTION | | |
1060 720506 31000.000 LF | 3.53433 109564.23| 1.27000 39370.00] 2.00000 62000.00
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
1070 720527 115000.000 EADY | 0.13505 15530.75]| 0.26000 29900.00] 0.10000 11500.00
PLASTIC DRUMS | |
1080 720532 10.000 EACH | 1163.44776 11634.48| 455.00000 4550.00] 523.00000 5230.00
INSTALL PORTABLE IMPACT ATTENUATOR | | |
1090 720534 10.000 EACH | 6195.86076 61958.61 | 3750.00000 37500.00] 3140.00000 31400.00
FURNISH PORTABLE IMPACT ATTENUATOR | | |
1100 720539 20.000 EACH | 1156.28440 23125.69]| 875.00000 17500.00 | 1310.00000 26200.00
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
1110 720544 242.000 EACH | 5.00000 1210.00] 7.70000 1863.40] 28.80000 6969.60
REFLECTORS, WHITE, CONCRETE | | |
1120 720545 262.000 EACH | 4.00000 1048.00| 7.70000 2017.40] 27.20000 7126.40
REFLECTORS, YELLOW, CONCRETE | | |
1130 720552 750.000 EACH | 18.15478 13616.09| 9.80000 7350.00] 19.05000 14287.50
REFLECTOR PANELS | | |
1140 720567 25000.000 LF | 8.62404 215601.00/| 14.34000 358500.00| 8.00000 200000.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | |
SAFETY BARRIER | | |
1150 720585 1.000 EACH | 1961.71171 1961.71] 1865.00000 1865.00] 1930.00000 1930.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
1160 720586 19.000 EACH | 2627.84091 49928.98 | 1910.00000 36290.00] 1830.00000 34770.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
1170 720588 1.000 EACH | 4353.16176 4353.16| 4185.00000 4185.00] 5230.00000 5230.00
| | |
| | |

3



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES

DATE
PAGE

03/11/10
001 -9

WETLAND MITIGATION SEED MIX

CALL ORDER 001 CONTRACT ID 29-090-02.01 COUNTIES NEW CASTLE
LETTING DATE 02/18/10 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
1180 720612 16.000 EACH | 37000.00000 592000.00 | 20150.00000 322400.00| 16100.00000 257600.00
IMPACT ATTENUATOR, SPECIAL | | |
1190 720626 4916.000 LF | 125.00000 614500.00 | 138.37000 680226.92| 121.00000 594836.00
CONCRETE SINGLE FACE BARRIER, TYPE I | | |
1200 720627 400.000 LF | 125.00000 50000.00] 131.00000 52400.00] 116.00000 46400.00
CONCRETE SINGLE FACE BARRIER, TYPE 2 | | |
1210 720628 3909.000 LF | 145.00000 566805.00 | 147.78000 577672.02| 192.00000 750528.00
CONCRETE SINGLE FACE BARRIER, TYPE 3 | | |
1220 720629 11347.000 LF | 170.00000 1928990.00] 171.45000 1945443.15] 230.00000 2609810.00
BIFURCATED CONCRETE MEDIAN BARRIER | | |
1230 720630 1.000 EACH | 2500.00000 2500.00] 1865.00000 1865.00] 1930.00000 1930.00
TRAFFIC BARRIER END TREATMENT, TYPE C | | |
1240 720631 2.000 EACH | 800.00000 1600.00| 515.00000 1030.00] 784.00000 1568.00
TRAFFIC BARRIER END TREATMENT, TYPE K | | |
1250 720632 808.000 LF | 16.00000 12928.00| 15.40000 12443.20| 14.10000 11392.80
TRAFFIC BARRIER W BEAM WITH 6' POST | | |
1260 720633 4.000 EACH | 1500.00000 6000.00] 1500.00000 6000.00] 1360.00000 5440.00
CONCRETE MEDIAN BARRIER MOUNTED SIGN | | |
SUPPORT | | |
1270 725001 6.000 EACH | 369.55941 2217.36/| 200.00000 1200.00] 784.00000 4704.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE) | | |
1280 725002 11.000 EACH | 1713.62003 18849.82| 1700.00000 18700.00 | 1930.00000 21230.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | | |
1290 726001 17.000 EACH | 770.00000 13090.00| 600.00000 10200.00| 784.00000 13328.00
END ANCHORAGE | |
1300 727520 4000.000 LF | 1.02720 4108.80] 1.00000 4000.00] 2.45000 9800.00
CONSTRUCTION SAFETY FENCE | | |
1310 732002 34712.000 sY | 3.35272 116379.62| 4.25000 147526.00] 1.10000 38183.20
TOPSOIL, 6" DEPTH | | |
1320 734013 34712.000 sY | 0.17465 6062.45] 0.24000 8330.88]| 0.25000 8678.00
PERMANENT GRASS SEEDING, DRY GROUND | |
1330 734015 2264.000 sSY | 0.52404 1186.43| 1.00000 2264.00] 3.90000 8829.60
PERMANENT GRASS SEEDING, WET GROUND | |
1340 734018 248.000 SY | 2.50000 620.00] 1.25000 310.00| 3.30000 818.40
TEMPORARY GRASS SEEDING, WET GROUND | | |
1350 734521 260.000 SY | 1.00000 260.00| 5.00000 1300.00] 7.45000 1937.00
| | |



CONDUIT JUNCTION WELL, TYPE 1, 20" X

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/11/10
PAGE 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
1360 735533 26645.000 sY | 2.47219 65871.50| 1.10000 29309.50] 1.10000 29309.50
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
1370 735534 9415.000 sY | 0.62960 5927.68| 1.10000 10356.50| 1.10000 10356.50
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
1380 735535 1600.000 sY | 2.66833 4269.33| 1.10000 1760.00| 3.20000 5120.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
1390 737002 199.000 sSY | 5.29769 1054.24| 4.00000 796 .00 11.85000 2358.15
MULCHING, PLANTS | | |
1400 737523 LUMP | 20000.00000 20000.00| 11440.00000 11440.00| 15353.00000 15353.00
PLANTING | | |
1410 743003 600.000 EADY | 14.15988 8495.93 | 18.79000 11274.00| 26.95000 16170.00
ARROWPANELS, TYPE C | | |
1420 743004 1300.000 EADY | 56.62504 73612.55| 33.77000 43901.00| 65.00000 84500.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
1430 743005 450.000 EADY | 38.07042 17131.69| 35.00000 15750.00 | 45.00000 20250.00
FURNISH AND MAINTAIN PORTABLE LIGHT | |
ASSEMBLY | | |
1440 743501 21750.000 EADY | 0.64903 14116.40| 0.36000 7830.00] 0.80000 17400.00
WARNING LIGHTS , TYPE B | | |
1450 743504 100.000 EACH | 107.50421 10750.42| 132.71000 13271.00| 193.00000 19300.00
WARNING SIGNS | |
1460 743507 63000.000 LEDY | 0.20000 12600.00 | 0.06000 3780.00] 0.25000 15750.00
TEMPORARY BARRICADE, TYPE IIT | | |
1470 743512 1000.000 EADY | 205.62005 205620.05| 65.00000 65000.00 | 111.00000 111000.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE T | | |
1480 743525 9600.000 EADY | 1.66898 16022.21 | 2.69000 25824.00] 2.10000 20160.00
TEMPORARY WARNING SIGNS | | |
1490 744505 13.000 EACH | 411.93172 5355.11] 215.00000 2795.00] 350.00000 4550.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
1500 744506 7.000 EACH | 2262.50000 15837.50| 1830.00000 12810.00| 2520.00000 17640.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1510 744520 16.000 EACH | 808.27783 12932.45| 845.00000 13520.00| 695.00000 11120.00
| | |
| | |

20" PRECAST CONCRETE



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES

DATE
PAGE

03/11/10
001 -11

CALL ORDER : 001 CONTRACT ID 29-090-02.01 COUNTIES NEW CASTLE
LETTING DATE 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

————————————————————————————————————————— e

1520 744523 37.000 EACH | 1161.60000 42979.20 | 1040.00000 38480.00| 1210.00000 44770.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |

1530 744525 16.000 EACH | 310.63848 4970.22| 170.00000 2720.00 | 323.00000 5168.00
REMOVAL OF EXISTING JUNCTION WELL | | |

1540 745521 846.000 LF | 6.35161 5373.46 | 4.50000 3807.00| 3.90000 3299.40
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |

1550 745524 5586.000 LF | 4.29340 23982.93| 3.75000 20947.50| 3.10000 17316.60
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |

1560 745526 16421.000 LF | 20.00000 328420.00] 11.90000 195409.90| 11.30000 185557.30
SUPPLY OF 3" GALVANIZED STEEL CONDUIT | | |

1570 745528 5868.000 LF | 6.91698 40588.84| 6.90000 40489.20| 5.50000 32274.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |

1580 745529 20.000 LF | 7.65707 153.14] 5.85000 117.00] 21.05000 421.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |

1590 745538 878.000 LF | 20.00000 17560.00 | 5.85000 5136.30]| 4.65000 4082.70
SUPPLY OF 1 1/2" FLEXIBLE | | |
METALLIC-LIQUIDTIGHT CONDUIT | | |

1600 745539 330.000 LF | 7.50000 2475.00 | 4.25000 1402.50| 4.15000 1369.50
SUPPLY OF 2" NONMETALLIC POLE | | |
RISERSHIELD | | |

1610 745542 2564.000 LF | 25.79365 66134.92| 22.85000 58587.40| 25.05000 64228.20
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |

1620 745544 26162.000 LF | 10.00000 261620.00| 5.85000 153047.70| 4.90000 128193.80
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |

1630 745546 1153.000 LF | 10.00000 11530.00] 8.50000 9800.50 | 12.90000 14873.70
INSTALLATION OF CONDUIT ON STRUCTURE | |

1640 746512 6239.000 LF | 1.67100 10425.37] 1.20000 7486.80 | 0.85000 5303.15
CABLES, 1/#6 AWG | | |

1650 746514 242.000 LF | 1.00000 242.00 | 1.00000 242.00 | 1.65000 399.30
CABLES, 1/#10 AWG | | |

1660 746517 1.000 EACH | 3000.00000 3000.00| 2730.00000 2730.00 | 2940.00000 2940.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 30' POLE | | |

1670 746527 48190.000 LF | 4.00000 192760.00| 2.20000 106018.00| 1.45000 69875.50
CABLES, 1/#2 AWG | | |



REMOVAL OF CABLE FROM CONDUIT OR POLE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/11/10
PAGE 001 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1680 746537 4.000 EACH | 500.00000 2000.00 | 1695.00000 6780.00 | 711.00000 2844.00
RELOCATING EXISTING LIGHT STANDARDS | | |
1690 746586 1630.000 SF | 20.00000 32600.00| 6.90000 11247.00]| 6.80000 11084.00
RELOCATE SIGN | |
1700 746590 82.000 EACH | 200.00000 16400.00| 85.00000 6970.00 | 77.00000 6314.00
GROUND ROD | | |
1710 746592 4.000 EACH | 350.00000 1400.00| 565.00000 2260.00 | 499.00000 1996.00
REPLACE/ADAPT EXISTING TRANSFORMER BASE | | |
1720 746596 2.000 EACH | 500.00000 1000.00| 800.00000 1600.00| 1360.00000 2720.00
JUNCTION BOX ON STRUCTURE | | |
1730 746605 121.000 LF | 1.00000 121.00] 1.00000 121.00] 0.25000 30.25
INSULATED GROUND CABLE, 1/#10 | | |
1740 746618 54.000 EACH | 4500.00000 243000.00| 3185.00000 171990.00] 3440.00000 185760.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 45' POLE | | |
1750 746622 5350.000 LF | 15.00000 80250.00 | 6.70000 35845.00] 4.45000 23807.50
CABLES, 1/#4/0 AWG | | |
1760 746716 1.000 EACH | 2500.00000 2500.00 | 3400.00000 3400.00 | 915.00000 915.00
ELECTRIC SERVICE ON PEDESTAL | | |
1770 746718 1.000 EACH | 500.00000 500.00 | 305.00000 305.00] 108.00000 108.00
REMOVAL OF ELECTRIC SERVICE ON WOOD OR | | |
METAL POLE | | |
1780 746720 15036.000 LF | 2.50000 37590.00| 2.00000 30072.00] 1.15000 17291.40
SUPPLY OF #2 THWN STRANDED COPPER | | |
1790 746722 2604.000 LF | 1.50000 3906.00 | 1.05000 2734.20| 0.50000 1302.00
SUPPLY OF #6 THWN STRANDED COPPER | | |
1800 746730 110.000 LF | 3.00000 330.00]| 2.50000 275.00| 1.15000 126.50
SUPPLY OF #2 URD ALUMINUM SERVICE CABLE | | |
1810 746737 10.000 EACH | 100.00000 1000.00| 95.00000 950.00] 108.00000 1080.00
SUPPLY AND INSTALLATION OF WEATHERHEAD, | | |
on | | |
1820 746782 17209.000 LF | 2.00000 34418.00| 1.40000 24092.60| 1.25000 21511.25
INSTALLATION OF FIRST CABLE IN EXISTING | | |
EMPTY CONDUIT | | |
1830 746783 60209.000 LF | 1.00000 60209.00 | 0.23000 13848.07] 0.15000 9031.35
INSTALLATION OF EACH ADDITIONAL CABLE | |
IN EXISTING EMPTY CONDUIT | | |
1840 746787 1231.000 LF | 0.75000 923.25] 0.50000 615.50] 0.45000 553.95
| | |



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES

DATE
PAGE

03/11/10
001 -13

RETROREFLECTIVE PREFORMED

CALL ORDER 001 CONTRACT ID 29-090-02.01 COUNTIES NEW CASTLE
LETTING DATE 02/18/10 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1850 746811 26.000 EACH | 300.00000 7800.00 | 510.00000 13260.00]| 436.00000 11336.00
INSTALLATION OR REMOVAL OF LIGHTINGPOLE | | |
W/ MAST ARM | | |
1860 746816 28.000 EACH | 50.00000 1400.00| 70.00000 1960.00| 86.00000 2408.00
REMOVAL OF LUMINAIRE | | |
1870 746830 10.000 CY | 345.62410 3456.24| 500.00000 5000.00 | 754.00000 7540.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
1880 746872 1.000 EACH | 15000.00000 15000.00 | 22750.00000 22750.00| 13300.00000 13300.00
LIGHTING CONTROL AND DISTRIBUTION | | |
ENCLOSURE | | |
1890 746876 2.000 EACH | 400.00000 800.00| 750.00000 1500.00 | 845.00000 1690.00
UNDERPASS LIGHT FIXTURE | | |
1900 746898 LUMP | 8000.00000 8000.00 | 24000.00000 24000.00| 5600.00000 5600.00
REMOVE AND RESET EXISTING LIGHT POLE | |
1910 746899 59.000 EACH | 4000.00000 236000.00| 3155.00000 186145.00] 1700.00000 100300.00
LIGHTING STANDARD POLE BASE | | |
1920 747505 1.000 EACH | 300.00000 300.00| 225.00000 225.00 | 242.00000 242.00
INSTALLATION OR REMOVAL OF BASE OR PAD | | |
MOUNTED CABINET | |
1930 747506 12.000 EACH | 955.48685 11465.84| 821.00000 9852.00 | 1440.00000 17280.00
CABINET BASE | |
1940 748019 195000.000 LF | 0.14603 28475.85] 0.21000 40950.00 | 0.15000 29250.00
TEMPORARY MARKINGS, PAINT, 4" | | |
1950 748026 900.000 SF | 0.89085 801.77]| 5.19000 4671.00 | 1.15000 1035.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1960 748502 1018.000 EACH | 26.73777 27219.05] 26.50000 26977.00| 22.20000 22599.60
RAISED/RECESSED PAVEMENT MARKER | | |
1970 748507 54303.000 LF | 0.41424 22494 .47 0.50000 27151.50] 0.40000 21721.20
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 6" | |
1980 748509 1722.000 LF | 1.30409 2245.64 | 3.12000 5372.64| 0.85000 1463.70
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
1990 748512 12641.000 LF | 4.00000 50564.00| 4.67000 59033.47]| 3.65000 46139.65
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 6" | | |
2000 748513 14978.000 LF | 5.00000 74890.00 | 9.35000 140044.30] 7.85000 117577.30
| | |
| | |

PATTERNEDMARKINGS, 12"



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
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PAGE
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CALL ORDER 001 CONTRACT ID 29-090-02.01 COUNTIES NEW CASTLE
LETTING DATE 02/18/10 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— T
2010 748525 5000.000 LF | 1.80915 9045.75] 2.60000 13000.00| 1.70000 8500.00
TEMPORARY MARKINGS, TAPE, 4" | | |
2020 748529 157.000 SF | 15.00000 2355.00] 12.47000 1957.79] 26.45000 4152.65
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | | |
2030 748530 95940.000 SF | 1.08828 104409.58]| 1.25000 119925.00] 1.20000 115128.00
REMOVAL OF PAVEMENT STRIPING | | |
2040 748536 1000.000 LF | 1.00000 1000.00] 1.04000 1040.00] 2.10000 2100.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK 6" | | |
2050 748547 8178.000 LF | 7.50000 61335.00| 8.10000 66241.80| 6.25000 51112.50
RETROREFLECTIVE PREFORMED PATTERNED | | |
CONTRAST MARKINGS, 9" | | |
2060 748556 3410.000 LF | 10.00000 34100.00] 14.54000 49581.40| 10.45000 35634.50
RETROREFLECTIVE PREFORMED PATTERNED | | |
CONTRAST MARKINGS, 16" | | |
2070 749509 784.000 SF | 10.00000 7840.00 | 2.00000 1568.00] 2.10000 1646.40
INSTALL SIGN PANEL OVERLAY | | |
2080 749516 12.000 EACH | 1500.00000 18000.00 | 850.00000 10200.00| 836.00000 10032.00
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
2090 749517 16.000 EACH | 1750.00000 28000.00| 975.00000 15600.00 | 962.00000 15392.00
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
2100 749518 2.000 EACH | 2000.00000 4000.00] 1400.00000 2800.00] 1370.00000 2740.00
REINFORCED CONCRETE SIGN FOUNDATION, | | |
W-10 | | |
2110 749520 5.000 EACH | 2500.00000 12500.00| 1950.00000 9750.00] 1910.00000 9550.00
REINFORCED CONCRETE SIGN FOUNDATION, | | |
W-14 | | |
2120 749521 203.000 LF | 50.00000 10150.00| 22.00000 4466.00| 23.00000 4669.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-6 | | |
2130 749522 346.000 LF | 55.00000 19030.00| 20.00000 6920.00] 20.90000 7231.40
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
wW-8 | | |
2140 749523 45.000 LF | 60.00000 2700.00] 37.00000 1665.00| 38.70000 1741.50
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-10 | | |
2150 749525 109.000 LF | 70.00000 7630.00| 44.00000 4796.00| 46.00000 5014.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
| | |

W-14
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REMOVAL OF SIGN ON GROUND MOUNT POSTS

CALL ORDER 001 CONTRACT ID 29-090-02.01 COUNTIES NEW CASTLE
LETTING DATE 02/18/10 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
2160 749532 1335.000 SF | 12.00000 16020.00| 10.04000 13403.40| 9.65000 12882.75
SUPPLY OF FLAT SHEET ALUMINUM SIGN | | |
PANEL, TYPE IX RETROREFLECTIVE SHEETING | | |
2170 749534 11346.000 SF | 20.00000 226920.00| 14.55000 165084.30] 14.65000 166218.90
SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, | | |
TYPE IX RETROREFLECTIVE SHEETING | | |
2180 749535 19.000 EACH | 400.00000 7600.00 | 265.00000 5035.00 | 261.00000 4959.00
SUPPLY & INSTALLATION OF BOLT KIT FOR | | |
BREAKAWAY COUPLING | | |
2190 749536 19.000 EACH | 300.00000 5700.00 | 66.00000 1254.00| 65.00000 1235.00
SUPPLY & INSTALLATION OF HINGE PLATE | | |
FOR BREAKAWAY COUPLING | | |
2200 749537 19.000 EACH | 800.00000 15200.00 | 265.00000 5035.00 | 261.00000 4959.00
SUPPLY & INSTALLATION OF BREAKAWAY | | |
COUPLING SYSTEM | | |
2210 749540 38.000 EACH | 175.00000 6650.00 | 66.00000 2508.00 | 65.00000 2470.00
REMOVAL OF OVERHEAD I-BEAM | | |
2220 749541 122.000 EACH | 200.00000 24400.00| 66.00000 8052.00 | 65.00000 7930.00
INSTALLATION OF OVERHEAD I-BEAM | | |
2230 749546 11.000 EACH | 50.00000 550.00 | 40.00000 440.00| 35.55000 391.05
REMOVAL OF GROUND MOUNTED WOOD POST | | |
2240 749548 1581.000 LF | 60.00000 94860.00 | 18.00000 28458.00 | 17.75000 28062.75
SUPPLY OF OVERHEAD I-BEAM, W-6 TYPE | | |
2250 749550 35.000 EACH | 250.00000 8750.00 | 290.00000 10150.00| 288.00000 10080.00
INSTALLATION OF BREAKAWAY I-BEAM SIGN | | |
POSTS | | |
2260 749551 42.000 EACH | 200.00000 8400.00 | 33.00000 1386.00 | 34.50000 1449.00
REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS | | |
2270 749552 8761.000 SF | 15.00000 131415.00] 2.95000 25844 .95 2.60000 22778.60
INSTALLATION OF SIGN ON/OVER HIGHWAY | | |
STRUCTURE | | |
2280 749553 1793.000 SF | 10.00000 17930.00| 4.02000 7207.86 | 2.10000 3765.30
REMOVAL OF SIGN ON/OVER HIGHWAY | | |
STRUCTURE | | |
2290 749556 2902.000 SF | 10.00000 29020.00| 2.70000 7835.40 | 2.90000 8415.80
INSTALLATION OF SIGN ON GROUND MOUNT | |
POSTS | | |
2300 749557 3650.000 SF | 8.00000 29200.00| 1.89000 6898.50 | 2.10000 7665.00
| | |
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CALL ORDER 001 CONTRACT ID 29-090-02.01 COUNTIES NEW CASTLE
LETTING DATE 02/18/10 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
2310 749687 42.000 EACH | 50.00000 2100.00 | 60.50000 2541.00 | 34.50000 1449.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
2320 749690 2369.000 SF | 7.00000 16583.00 | 4.23000 10020.87| 3.15000 7462 .35
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
2330 750000 1.000 EACH | 300.00000 300.00| 300.00000 300.00| 1100.00000 1100.00
ADJUST WATER VALVE BOXES | | |
2340 758000 37426.000 SY | 6.28592 235256.84 4.39000 164300.14| 20.00000 748520.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
2350 759502 17.000 EAMO | 2254.87675 38332.90] 7350.00000 124950.00] 4230.00000 71910.00
FIELD OFFICE, SPECIAL I | | |
2360 760504 42422 .000 LF | 0.22857 9696.40 | 0.29000 12302.38] 0.20000 8484 .40
RUMBLE STRIPS, HOT MIX | | |
2370 760507 114279.000 SYIN | 0.63241 72271.18| 0.16000 18284.64| 0.50000 57139.50
PROFILE MILLING, HOT-MIX | | |
2380 760509 2484.000 LF | 1.00000 2484 .00 | 2.40000 5961.60 | 3.95000 9811.80
RUMBLE STRIPS, FULL LANE WIDTH | | |
2390 762001 2650.000 LF | 1.52858 4050.74 | 2.33000 6174.50]| 2.60000 6890.00
SAW CUTTING, HOT MIX | | |
2400 762002 23617.000 LF | 3.00000 70851.00 | 2.35000 55499.95| 2.55000 60223.35
SAW CUTTING, CONCRETE, FULL DEPTH | | |
2410 763000 LUMP | 1700000.00000 1700000.00| 1267949.93000 1267949.93| 1417293.05000 1417293.05
INITIAL EXPENSE | |
2420 763500 LUMP | 1700000.00000 1700000.00| 232261.96000 232261.96] 900000.00000 900000.00
MAINTENANCE OF TRAFFIC | | |
2430 763501 LUMP | 680000.00000 680000.00| 150000.00000 150000.00| 387000.00000 387000.00
CONSTRUCTION ENGINEERING | | |
2440 763503 1080.000 HOUR | 0.80000 864.00| 0.80000 864.00| 0.80000 864.00
TRAINEE | | |
2450 763505 3525.000 HOUR | 75.00000 264375.00| 75.00000 264375.00] 75.00000 264375.00
TRAFFIC OFFICERS | |
2460 763508 LUMP | 15000.00000 15000.00 | 15500.00000 15500.00 | 2330.00000 2330.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
2470 763509 15.000 EAMO | 500.00000 7500.00 | 250.00000 3750.00 | 156.00000 2340.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 28,325,437.58| $ 22,972,836.97| $ 25,307,115.50
—————————————————————————————————————————— i R i
CONTRACT TOTALS | $ 38,432,104.29| $ 32,662,529.47| $ 32,955,555.00

DBE GOALS

7

7

7



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/11/10
PAGE : 001 -17
TABULATION OF BIDS

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |AMERICAN INFRASTRUCTURE-MD IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT




EXCAVATION AND BACKFILL FOR PIPE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/11/10
PAGE 001 -18
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e
SECTION 0001 FIXED QUANTITY
| | |
0010 602001 306.000 CY | 395.00000 120870.00] 1100.00000 336600.00 | 706.00000 216036.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0020 602002 20.000 cY | 495.00000 9900.00| 200.00000 4000.00] 155.00000 3100.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | |
0030 602009 146.000 CY | 645.00000 94170.00 | 380.00000 55480.00| 620.00000 90520.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
APPROACH SLAB, CLASS A | | |
0040 604000 119550.000 LB | 0.85000 101617.50] 1.40000 167370.00] 1.05000 125527.50
BAR REINFORCEMENT, EPOXY COATED | | |
SECTION TOTALS | $ 326,557.50| $ 563,450.00| $ 435,183.50
—————————————————————————————————————————— s
SECTION 0002 SPECIALTY ITEMS
| | |
0050 763518 LUMP | 1185000.00000 1185000.00] 1150000.00000 1150000.00] 1100000.00000 1100000.00
ELECTRICAL WORK, TOLL PLAZA | | |
0060 763519 LUMP | 775000.00000 775000.00| 720000.00000 720000.00| 740000.00000 740000.00
MECHANICAL WORK, TOLL PLAZA | | |
0070 763526 LUMP | 2800000.00000 2800000.00| 2500000.00000 2500000.00| 2366000.00000 2366000.00
STRUCTURAL WORK, TOLL PLAZA | | |
0080 763639 LUMP | 1653200.00000 1653200.00] 1550000.00000 1550000.00] 1507000.00000 1507000.00
TOLLING EQUIPMENT AND INTEGRATION | | |
0090 763641 LUMP | 3567750.00000 3567750.00| 3350000.00000 3350000.00| 4900000.00000 4900000.00
ARCHITECTURAL WORK, TOLL PLAZA | | |
SECTION TOTALS | $ 9,980,950.00| $ 9,270,000.00| $ 10,613,000.00
—————————————————————————————————————————— s e
SECTION 0003 ROAD
| | |
0100 201000 LUMP | 37000.00000 37000.00| 50000.00000 50000.00| 100000.00000 100000.00
CLEARING AND GRUBBING | | |
0110 202000 48937.000 CY | 10.50000 513838.50| 11.00000 538307.00| 11.40000 557881.80
EXCAVATION AND EMBANKMENT | | |
0120 207000 237.000 cCY | 23.00000 5451.00] 27.00000 6399.00] 40.00000 9480.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0130 208000 10170.000 cCY | 10.50000 106785.00] 9.00000 91530.00 | 10.00000 101700.00
| | |
| | |

TRENCHES



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/11/10
PAGE 001 -19
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 208500 85.000 CY | 170.00000 14450.00]| 230.00000 19550.00]| 205.00000 17425.00
FLOWABLE FILL | |
0150 209001 13242.000 cCY | 13.75000 182077.50] 22.00000 291324.00] 17.50000 231735.00
BORROW, TYPE A | | |
0160 209002 4048.000 CY | 19.00000 76912.00| 27.00000 109296.00] 26.00000 105248.00
BORROW, TYPE B | | |
0170 210000 4000.000 CY | 11.00000 44000.00]| 21.00000 84000.00] 20.00000 80000.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0180 211000 LUMP | 60000.00000 60000.00]| 41000.00000 41000.00] 57000.00000 57000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0185 735006 2275.000 SY | 0.45000 1023.75]| 0.28000 637.00] 0.26000 591.50
MULCHING, STRAW | | |
0190 211002 8852.000 LF | 1.60000 14163.20]| 1.30000 11507.60]| 1.04000 9206.08
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRATIL) | | |
0200 211509 LUMP | 76000.00000 76000.00| 75000.00000 75000.00| 62000.00000 62000.00
REMOVAL OF SIGN STRUCTURES | | |
0210 212000 6746.000 CY | 10.50000 70833.00]| 8.50000 57341.00] 10.50000 70833.00
UNDERCUT EXCAVATION | | |
0220 250000 7000.000 CY | 10.50000 73500.00| 7.00000 49000.00]| 7.00000 49000.00
SEDIMENT REMOVAL | | |
0230 251001 4400.000 LF | 2.65000 11660.00]| 2.40000 10560.00]| 2.50000 11000.00
REINFORCED SILT FENCE | | |
0240 252000 144.000 EACH | 110.00000 15840.00]| 240.00000 34560.00] 120.00000 17280.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0250 254000 100.000 TON | 31.00000 3100.00] 40.00000 4000.00| 30.00000 3000.00
STONE CHECK DAM | | |
0260 258000 800.000 LF | 5.15000 4120.00| 7.00000 5600.00| 5.00000 4000.00
TEMPORARY SWALE, TYPE A-1 | | |
0270 260000 630.000 LF | 5.75000 3622.50] 7.00000 4410.00]| 5.00000 3150.00
EARTH DIKE, TYPE A-1 | | |
0280 260001 650.000 LF | 15.75000 10237.50] 7.00000 4550.00 | 12.50000 8125.00
EARTH DIKE, TYPE A-2 | | |
0290 261003 186.000 LF | 27.00000 5022.00]| 31.00000 5766.00 | 29.00000 5394.00
TEMPORARY SLOPE DRAIN, 24" | | |
0300 263000 5.000 EACH | 450.00000 2250.00] 1700.00000 8500.00| 1100.00000 5500.00
| | |

SUMP PIT, TYPE 1



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
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PAGE

03/11/10
001 -20

SUPERPAVE, BITUMINOUS CONCRETE

CALL ORDER : 001 CONTRACT 1ID 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0310 266000 50.000 CY | 175.00000 8750.00| 340.00000 17000.00]| 125.00000 6250.00
SANDBAG DIKES | |
0320 268000 1000.000 TON | 28.00000 28000.00] 23.00000 23000.00] 36.00000 36000.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0330 270000 12.000 EACH | 450.00000 5400.00]| 1300.00000 15600.00]| 1000.00000 12000.00
PORTABLE SEDIMENT TANK | | |
0340 271000 25300.000 CY | 10.50000 265650.00] 5.40000 136620.00] 8.90000 225170.00
STORMWATER MANAGEMENT POND | | |
0350 272000 1.000 EACH | 9250.00000 9250.00]| 6000.00000 6000.00]| 15200.00000 15200.00
POND OUTLET STRUCTURE, CONCRETE, #1 | | |
0360 272001 1.000 EACH | 25750.00000 25750.00] 26000.00000 26000.00| 26200.00000 26200.00
POND OUTLET STRUCTURE, CONCRETE, #2 | | |
0370 274000 430.000 CY | 25.00000 10750.00] 17.00000 7310.00]| 50.00000 21500.00
CLAY BORROW, STORMWATER MANAGEMENT POND | | |
TYPE I | | |
0380 274001 225.000 CY | 25.00000 5625.00| 17.00000 3825.00]| 40.00000 9000.00
CLAY BORROW, STORMWATER MANAGEMENT POND | | |
TYPE II | | |
0390 302007 25442.000 CY | 27.65000 703471.30] 46.00000 1170332.00]| 31.80000 809055.60
GRADED AGGREGATE BASE COURSE, TYPE B | |
0400 302011 246.000 TON | 27.75000 6826.50| 29.00000 7134.00| 28.00000 6888.00
DELAWARE NO. 3 STONE | | |
0410 302012 11.000 TON | 27.50000 302.50] 28.00000 308.00]| 60.00000 660.00
DELAWARE NO. 57 STONE | | |
0420 401517 17668.000 TON | 89.25000 1576869.00 | 72.00000 1272096.00| 71.00000 1254428.00
STONE MATRIX ASPHALT WEARING SURFACE | | |
0430 401651 850.000 TON | 61.50000 52275.00] 64.00000 54400.00] 59.00000 50150.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | |
0440 401654 1300.000 TON | 57.25000 74425.00| 60.00000 78000.00| 51.00000 66300.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | | |
0450 401660 27905.000 TON | 63.40000 1769177.00| 67.00000 1869635.00| 53.00000 1478965.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0460 401663 37973.000 TON | 53.15000 2018264.95| 59.00000 2240407.00]| 42.00000 1594866.00
| | |
| | |

BASECOURSE, 160 GYRATIONS, PG 64-22



DRILLING FOR CONCRETE SHAFT (IN SOIL),

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/11/10
PAGE 001 -21
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0470 401667 693.000 TON | 58.50000 40540.50| 83.00000 57519.00 | 58.00000 40194.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0480 401668 15953.000 TON | 60.30000 961965.90| 72.00000 1148616.00 | 53.00000 845509.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0490 402000 600.000 TON | 61.00000 36600.00| 120.00000 72000.00 | 60.00000 36000.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0500 501006 11955.000 SY | 81.00000 968355.00| 65.00000 777075.00| 72.00000 860760.00
PORTLAND CEMENT CONCRETE PAVEMENT, 12" | |
0510 503002 873.000 SY | 160.00000 139680.00| 110.00000 96030.00 | 104.00000 90792.00
PATCHING P.C.C. PAVEMENT GREATER THAN | | |
15" TO 100', TYPE B | | |
0520 602522 91.000 LF | 345.00000 31395.00] 350.00000 31850.00] 425.00000 38675.00
PRECAST CONCRETE CULVERT | | |
0530 602577 189.000 SF | 145.00000 27405.00| 150.00000 28350.00| 107.00000 20223.00
DECK REPAIR, FULL DEPTH | | |
0540 602579 63.000 EACH | 13.00000 819.00] 40.00000 2520.00 | 50.00000 3150.00
DRILLING HOLES AND INSTALLING DOWELS | | |
0550 602586 100.000 CF | 380.00000 38000.00| 210.00000 21000.00| 605.00000 60500.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0560 602611 100.000 LF | 52.00000 5200.00 | 80.00000 8000.00 | 78.00000 7800.00
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0570 602740 148.000 LF | 435.00000 64380.00 | 400.00000 59200.00]| 206.00000 30488.00
DRILLING FOR CONCRETE SHAFT (IN SOIL), | |
30" DIAMETER | | |
0580 602741 412.000 LF | 508.00000 209296.00| 520.00000 214240.00 | 330.00000 135960.00
DRILLING FOR CONCRETE SHAFT (IN SOIL), | |
42" DIAMETER | | |
0590 602742 604.000 LF | 590.00000 356360.00] 420.00000 253680.00 | 358.00000 216232.00
DRILLING FOR CONCRETE SHAFT (IN SOIL), | |
48" DIAMETER | | |
0600 602743 45.000 LF | 563.00000 25335.00] 450.00000 20250.00] 490.00000 22050.00
| | |
| | |

60" DIAMETER



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES

DATE
PAGE

03/11/10
001 -22

PIPE VIDEO INSPECTION

CALL ORDER 001 CONTRACT 1ID 29-090-02.01 COUNTIES NEW CASTLE
LETTING DATE 02/18/10 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0610 602744 81.000 LF | 754.00000 61074.00] 580.00000 46980.00| 590.00000 47790.00
DRILLING FOR CONCRETE SHAFT (IN SOIL), | | |
72" DIAMETER | |
0620 602746 60.000 LF | 580.00000 34800.00] 690.00000 41400.00] 1235.00000 74100.00
DRILLING FOR CONCRETE SHAFT (IN ROCK), | | |
42" DIAMETER | |
0630 602748 5.000 LF | 890.00000 4450.00| 1000.00000 5000.00| 1800.00000 9000.00
DRILLING FOR CONCRETE SHAFT (IN ROCK), | | |
60" DIAMETER | |
0640 602750 148.000 LF | 135.00000 19980.00]| 30.00000 4440.00| 162.00000 23976.00
PERMANENT CASING FOR CONCRETE SHAFT, | | |
30" DIAMETER | |
0650 602751 412.000 LF | 186.00000 76632.00| 30.00000 12360.00] 205.00000 84460.00
PERMANENT CASING FOR CONCRETE SHAFT, | | |
42" DIAMETER | |
0660 605500 LUMP | 230500.00000 230500.00|] 220000.00000 220000.00|] 225600.00000 225600.00
CANTILEVER SIGN SUPPORTS AND FOUNDATION | | |
0670 605523 LUMP | 1175000.00000 1175000.00| 1300000.00000 1300000.00| 1146700.00000 1146700.00
BOX TRUSS TYPE OVERHEAD SIGN SUPPORT | | |
AND FOUNDATION | | |
0680 605524 LUMP | 41500.00000 41500.00] 12000.00000 12000.00]| 17000.00000 17000.00
BRIDGE DRAINAGE SYSTEM | | |
0690 605730 196.000 LF | 185.00000 36260.00] 280.00000 54880.00| 205.00000 40180.00
PREFABRICATED EXPANSION JOINT SYSTEM, 1 | | |
0700 612022 3214.000 LF | 34.00000 109276.00] 52.00000 167128.00] 66.40000 213409.60
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0710 612023 1416.000 LF | 45.00000 63720.00] 56.00000 79296.00 | 45.65000 64640.40
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0720 612025 4912.000 LF | 60.50000 297176.00] 80.00000 392960.00] 64.00000 314368.00
REINFORCED CONCRETE PIPE, 30", CLASS IV | | |
0730 612028 1014.000 LF | 125.00000 126750.00] 10.00000 10140.00] 112.00000 113568.00
REINFORCED CONCRETE PIPE, 48", CLASS IV | | |
0740 612034 3.000 LF | 300.00000 900.00] 110.00000 330.00] 110.00000 330.00
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0750 612213 18.000 LF | 225.00000 4050.00| 120.00000 2160.00]| 121.00000 2178.00
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
27"X42", CLASS IV | | |
0760 612529 11169.000 LF | 1.25000 13961.25]| 1.20000 13402.80] 1.15000 12844.35
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
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CALL ORDER : 001 CONTRACT ID 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0770 612535 1002.000 LF | 3.30000 3306.60 | 3.20000 3206.40| 3.00000 3006.00
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0780 612536 73.000 LF | 7.00000 511.00| 3.20000 233.60| 3.00000 219.00
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24" DIA | | |
0790 612549 299.000 LF | 1050.00000 313950.00] 3600.00000 1076400.00 | 3730.00000 1115270.00
MICROTUNNELING OF 24" REINFORCED | | |
CONCRETE PIPE | | |
0800 612550 202.000 LF | 1575.00000 318150.00] 2600.00000 525200.00| 2740.00000 553480.00
MICROTUNNELING OF 36" REINFORCED | | |
CONCRETE PIPE | | |
0810 614501 37.000 LF | 73.00000 2701.00 | 43.00000 1591.00| 150.00000 5550.00
DUCTILE IRON PIPE, 6" | | |
0820 617005 1.000 EACH | 900.00000 900.00| 1400.00000 1400.00| 915.00000 915.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0830 617009 1.000 EACH | 2360.00000 2360.00 | 2700.00000 2700.00 | 1815.00000 1815.00
REINFORCED CONCRETE FLARED END SECTION, | | |
36" | | |
0840 617515 2.000 EACH | 11700.00000 23400.00| 9400.00000 18800.00 | 7100.00000 14200.00
HEADWALL | | |
0850 618527 2.000 EACH | 2250.00000 4500.00 | 3000.00000 6000.00 | 4700.00000 9400.00
PILE INTEGRITY TESTING OF DRILLED | | |
FOUNDATIONS | | |
0860 701010 51.000 LF | 26.00000 1326.00| 40.00000 2040.00 | 50.00000 2550.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0870 701029 56.000 LF | 26.00000 1456.00 | 40.00000 2240.00 | 50.00000 2800.00
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
MODIFIED | | |
0880 708051 6.000 EACH | 2425.00000 14550.00 | 2500.00000 15000.00 | 2750.00000 16500.00
DRAINAGE INLET, 34" X 24" | | |
0890 708053 5.000 EACH | 2450.00000 12250.00| 3000.00000 15000.00 | 2700.00000 13500.00
DRAINAGE INLET, 48" X 48" | | |
0900 708058 75.000 EACH | 3850.00000 288750.00| 4200.00000 315000.00] 4150.00000 311250.00
DRAINAGE INLET, 72" X 48" | | |
0910 708111 3.000 EACH | 2150.00000 6450.00 | 2800.00000 8400.00 | 3125.00000 9375.00
MANHOLE, 48" X 30" | | |
0920 708112 24.000 EACH | 2875.00000 69000.00 | 3500.00000 84000.00 | 3320.00000 79680.00
| | |

MANHOLE, 48" X 48"
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RELOCATE PORTABLE IMPACT ATTENUATOR

CALL ORDER : 001 CONTRACT ID 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0930 708113 1.000 EACH | 2725.00000 2725.00 | 3600.00000 3600.00 | 3420.00000 3420.00
MANHOLE, 66" X 30" | | |
0940 708115 1.000 EACH | 3800.00000 3800.00 | 4800.00000 4800.00 | 4000.00000 4000.00
MANHOLE, 66" X 66" | | |
0950 710501 2.000 EACH | 1400.00000 2800.00 | 2100.00000 4200.00| 1030.00000 2060.00
CONVERTING EXISTING CATCH BASIN TO | | |
MANHOLE | | |
0960 712005 1600.000 SY | 37.50000 60000.00 | 24.00000 38400.00| 32.00000 51200.00
RIPRAP, R-4 | | |
0970 712006 280.000 SY | 61.25000 17150.00| 49.00000 13720.00]| 45.00000 12600.00
RIPRAP, R-5 | | |
0980 712506 8.000 CY | 250.00000 2000.00 | 320.00000 2560.00 | 340.00000 2720.00
GABIONS | | |
0990 713002 80799.000 SY | 1.00000 80799.00 | 1.00000 80799.00 | 1.20000 96958.80
GEOTEXTILES, SEPARATION | | |
1000 713003 4067.000 SY | 2.25000 9150.75| 2.70000 10980.90| 1.10000 4473.70
GEOTEXTILES, RIPRAP | | |
1010 715001 23096.000 LF | 7.70000 177839.20] 11.00000 254056.00| 11.30000 260984.80
PERFORATED PIPE UNDERDRAINS, 6" | | |
1020 716000 13.000 EACH | 1400.00000 18200.00| 2000.00000 26000.00| 775.00000 10075.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
1030 720050 13413.000 LF | 15.50000 207901.50] 15.00000 201195.00] 13.90000 186440.70
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
1040 720053 4.000 EACH | 725.00000 2900.00 | 700.00000 2800.00 | 930.00000 3720.00
GUARDRAIL OVER CULVERTS, TYPE 1 | | |
1050 720055 36.000 LF | 32.75000 1179.00| 31.00000 1116.00| 40.00000 1440.00
CURVED GUARDRAIL SECTION | | |
1060 720506 31000.000 LF | 3.65000 113150.00] 5.70000 176700.00| 4.60000 142600.00
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
1070 720527 115000.000 EADY | 0.15000 17250.00| 0.42000 48300.00] 0.32000 36800.00
PLASTIC DRUMS | |
1080 720532 10.000 EACH | 1125.00000 11250.00]| 650.00000 6500.00 | 520.00000 5200.00
INSTALL PORTABLE IMPACT ATTENUATOR | | |
1090 720534 10.000 EACH | 3400.00000 34000.00| 3200.00000 32000.00] 3100.00000 31000.00
FURNISH PORTABLE IMPACT ATTENUATOR | | |
1100 720539 20.000 EACH | 1125.00000 22500.00| 1500.00000 30000.00| 1300.00000 26000.00
| | |
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CALL ORDER 001 CONTRACT ID 29-090-02.01 COUNTIES NEW CASTLE
LETTING DATE 02/18/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
1110 720544 242.000 EACH | 8.00000 1936.00] 8.00000 1936.00] 8.00000 1936.00
REFLECTORS, WHITE, CONCRETE | | |
1120 720545 262.000 EACH | 8.00000 2096.00] 8.00000 2096.00] 8.00000 2096.00
REFLECTORS, YELLOW, CONCRETE | | |
1130 720552 750.000 EACH | 17.00000 12750.00 | 16.00000 12000.00| 15.50000 11625.00
REFLECTOR PANELS | | |
1140 720567 25000.000 LF | 19.00000 475000.00] 16.00000 400000.00] 20.00000 500000.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | |
SAFETY BARRIER | | |
1150 720585 1.000 EACH | 2000.00000 2000.00] 1900.00000 1900.00] 1950.00000 1950.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
1160 720586 19.000 EACH | 2025.00000 38475.00] 1900.00000 36100.00] 1800.00000 34200.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
1170 720588 1.000 EACH | 4450.00000 4450.00] 4200.00000 4200.00] 5200.00000 5200.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
3 | | |
1180 720612 16.000 EACH | 13500.00000 216000.00| 13000.00000 208000.00| 12350.00000 197600.00
IMPACT ATTENUATOR, SPECIAL | | |
1190 720626 4916.000 LF | 139.00000 683324.00| 130.00000 639080.00 | 154.35000 758784.60
CONCRETE SINGLE FACE BARRIER, TYPE I | | |
1200 720627 400.000 LF | 152.00000 60800.00 | 120.00000 48000.00 | 165.75000 66300.00
CONCRETE SINGLE FACE BARRIER, TYPE 2 | | |
1210 720628 3909.000 LF | 185.00000 723165.00] 160.00000 625440.00 | 179.70000 702447.30
CONCRETE SINGLE FACE BARRIER, TYPE 3 | | |
1220 720629 11347.000 LF | 154.00000 1747438.00] 140.00000 1588580.00] 230.00000 2609810.00
BIFURCATED CONCRETE MEDIAN BARRIER | | |
1230 720630 1.000 EACH | 2000.00000 2000.00] 1900.00000 1900.00] 2000.00000 2000.00
TRAFFIC BARRIER END TREATMENT, TYPE C | | |
1240 720631 2.000 EACH | 550.00000 1100.00] 520.00000 1040.00] 775.00000 1550.00
TRAFFIC BARRIER END TREATMENT, TYPE K | | |
1250 720632 808.000 LF | 16.35000 13210.80| 16.00000 12928.00| 14.00000 11312.00
TRAFFIC BARRIER W BEAM WITH 6' POST | | |
1260 720633 4.000 EACH | 1500.00000 6000.00] 1400.00000 5600.00] 2575.00000 10300.00
CONCRETE MEDIAN BARRIER MOUNTED SIGN | | |
SUPPORT | | |
1270 725001 6.000 EACH | 550.00000 3300.00] 510.00000 3060.00] 775.00000 4650.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
| | |

TYPE)
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WARNING SIGNS

CALL ORDER : 001 CONTRACT ID 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1280 725002 11.000 EACH | 1800.00000 19800.00 | 1700.00000 18700.00| 1905.00000 20955.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | |
1290 726001 17.000 EACH | 630.00000 10710.00| 600.00000 10200.00| 770.00000 13090.00
END ANCHORAGE | |
1300 727520 4000.000 LF | 2.00000 8000.00 | 1.90000 7600.00 | 1.55000 6200.00
CONSTRUCTION SAFETY FENCE | | |
1310 732002 34712.000 SY | 4.50000 156204.00| 4.20000 145790.40| 4.85000 168353.20
TOPSOIL, 6" DEPTH | | |
1320 734013 34712.000 SY | 0.30000 10413.60]| 0.24000 8330.88| 0.21000 7289.52
PERMANENT GRASS SEEDING, DRY GROUND | | |
1330 734015 2264.000 SY | 0.50000 1132.00]| 0.53000 1199.92| 0.41000 928.24
PERMANENT GRASS SEEDING, WET GROUND | | |
1340 734018 248.000 SY | 3.00000 744 .00 2.70000 669.60]| 4.00000 992.00
TEMPORARY GRASS SEEDING, WET GROUND | | |
1350 734521 260.000 SY | 3.00000 780.00| 4.30000 1118.00| 4.00000 1040.00
WETLAND MITIGATION SEED MIX | | |
1360 735533 26645.000 SY | 1.70000 45296 .50 | 1.80000 47961.00 | 1.65000 43964.25
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
1370 735534 9415.000 SY | 0.70000 6590.50 | 0.64000 6025.60 | 0.65000 6119.75
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
1380 735535 1600.000 SY | 1.80000 2880.00 | 1.80000 2880.00 | 2.50000 4000.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
1390 737002 199.000 SY | 5.00000 995.00| 6.00000 1194.00| 4.00000 796.00
MULCHING, PLANTS | | |
1400 737523 LUMP | 11298.00000 11298.00]| 21181.40000 21181.40] 10294.80000 10294.80
PLANTING | | |
1410 743003 600.000 EADY | 12.00000 7200.00 | 65.00000 39000.00| 22.00000 13200.00
ARROWPANELS, TYPE C | | |
1420 743004 1300.000 EADY | 55.00000 71500.00 | 81.00000 105300.00] 62.00000 80600.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
1430 743005 450.000 EADY | 35.00000 15750.00 | 51.00000 22950.00| 55.00000 24750.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
1440 743501 21750.000 EADY | 0.60000 13050.00| 0.87000 18922.50] 0.80000 17400.00
WARNING LIGHTS , TYPE B | | |
1450 743504 100.000 EACH | 170.00000 17000.00 | 190.00000 19000.00| 200.00000 20000.00
| | |



SUPPLY OF 2" NONMETALLIC POLE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/11/10
PAGE 001 -27
TABULATION OF BIDS
FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1460 743507 63000.000 LEDY | 0.40000 25200.00| 1.60000 100800.00] 0.27000 17010.00
TEMPORARY BARRICADE, TYPE III | | |
1470 743512 1000.000 EADY | 100.00000 100000.00| 170.00000 170000.00]| 100.00000 100000.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
1480 743525 9600.000 EADY | 1.70000 16320.00]| 5.10000 48960.00 | 2.10000 20160.00
TEMPORARY WARNING SIGNS | | |
1490 744505 13.000 EACH | 365.00000 4745.00 | 350.00000 4550.00 | 345.00000 4485.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
1500 744506 7.000 EACH | 2640.00000 18480.00 | 2600.00000 18200.00| 2485.00000 17395.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1510 744520 16.000 EACH | 725.00000 11600.00| 700.00000 11200.00]| 685.00000 10960.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
1520 744523 37.000 EACH | 1270.00000 46990.00 | 1200.00000 44400.00 | 1194.00000 44178.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
1530 744525 16.000 EACH | 340.00000 5440.00 | 330.00000 5280.00 | 320.00000 5120.00
REMOVAL OF EXISTING JUNCTION WELL | | |
1540 745521 846.000 LF | 4.10000 3468.60 | 4.00000 3384.00| 3.85000 3257.10
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
1550 745524 5586.000 LF | 3.25000 18154.50] 3.20000 17875.20]| 3.05000 17037.30
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1560 745526 16421.000 LF | 11.85000 194588.85] 12.00000 197052.00] 11.15000 183094.15
SUPPLY OF 3" GALVANIZED STEEL CONDUIT | | |
1570 745528 5868.000 LF | 5.75000 33741.00] 5.60000 32860.80] 5.40000 31687.20
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
1580 745529 20.000 LF | 4.35000 87.00] 4.20000 84.00 | 4.10000 82.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
1590 745538 878.000 LF | 4.85000 4258.30| 4.70000 4126.60 | 4.60000 4038.80
SUPPLY OF 1 1/2" FLEXIBLE | | |
METALLIC-LIQUIDTIGHT CONDUIT | | |
1600 745539 330.000 LF | 4.35000 1435.50| 4.20000 1386.00 | 4.10000 1353.00
| | |
| | |

RISERSHIELD
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REMOVAL OF ELECTRIC SERVICE ON WOOD OR
METAL POLE

CALL ORDER 001 CONTRACT ID 29-090-02.01 COUNTIES NEW CASTLE
LETTING DATE 02/18/10 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1610 745542 2564.000 LF | 26.25000 67305.00 | 25.00000 64100.00 | 24.65000 63202.60
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1620 745544 26162.000 LF | 5.15000 134734.30] 5.00000 130810.00] 4.85000 126885.70
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
1630 745546 1153.000 LF | 13.50000 15565.50 | 13.00000 14989.00 | 12.75000 14700.75
INSTALLATION OF CONDUIT ON STRUCTURE | |
1640 746512 6239.000 LF | 0.90000 5615.10 | 0.87000 5427.93| 0.85000 5303.15
CABLES, 1/#6 AWG | | |
1650 746514 242.000 LF | 0.25000 60.50] 0.23000 55.66| 0.25000 60.50
CABLES, 1/#10 AWG | | |
1660 746517 1.000 EACH | 3080.00000 3080.00 | 3000.00000 3000.00| 2900.00000 2900.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 30' POLE | | |
1670 746527 48190.000 LF | 1.50000 72285.00 | 1.50000 72285.00 | 1.43000 68911.70
CABLES, 1/#2 AWG | | |
1680 746537 4.000 EACH | 745.00000 2980.00 | 720.00000 2880.00 | 700.00000 2800.00
RELOCATING EXISTING LIGHT STANDARDS | | |
1690 746586 1630.000 SF | 7.35000 11980.50] 6.90000 11247.00]| 17.00000 27710.00
RELOCATE SIGN | |
1700 746590 82.000 EACH | 80.00000 6560.00 | 78.00000 6396.00 | 80.00000 6560.00
GROUND ROD | | |
1710 746592 4.000 EACH | 525.00000 2100.00 | 510.00000 2040.00 | 495.00000 1980.00
REPLACE/ADAPT EXISTING TRANSFORMER BASE | | |
1720 746596 2.000 EACH | 1425.00000 2850.00 | 1400.00000 2800.00 | 1345.00000 2690.00
JUNCTION BOX ON STRUCTURE | | |
1730 746605 121.000 LF | 0.25000 30.25] 0.23000 27.83] 0.30000 36.30
INSULATED GROUND CABLE, 1/#10 | | |
1740 746618 54.000 EACH | 3600.00000 194400.00| 3500.00000 189000.00| 3385.00000 182790.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 45' POLE | | |
1750 746622 5350.000 LF | 4.65000 24877.50| 4.60000 24610.00| 4.40000 23540.00
CABLES, 1/#4/0 AWG | | |
1760 746716 1.000 EACH | 960.00000 960.00| 930.00000 930.00] 910.00000 910.00
ELECTRIC SERVICE ON PEDESTAL | | |
1770 746718 1.000 EACH | 113.00000 113.00] 110.00000 110.00] 110.00000 110.00
| | |
| | |
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CABINET BASE

CALL ORDER : 001 CONTRACT ID 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1780 746720 15036.000 LF | 1.25000 18795.00 | 1.20000 18043.20] 1.15000 17291.40
SUPPLY OF #2 THWN STRANDED COPPER | | |
1790 746722 2604.000 LF | 0.55000 1432.20| 0.53000 1380.12] 0.52000 1354.08
SUPPLY OF #6 THWN STRANDED COPPER | | |
1800 746730 110.000 LF | 1.25000 137.50] 1.20000 132.00] 1.15000 126.50
SUPPLY OF #2 URD ALUMINUM SERVICE CABLE | | |
1810 746737 10.000 EACH | 113.00000 1130.00| 110.00000 1100.00] 110.00000 1100.00
SUPPLY AND INSTALLATION OF WEATHERHEAD, | | |
on | | |
1820 746782 17209.000 LF | 1.30000 22371.70]| 1.30000 22371.70] 1.20000 20650.80
INSTALLATION OF FIRST CABLE IN EXISTING | | |
EMPTY CONDUIT | | |
1830 746783 60209.000 LF | 0.17000 10235.53] 0.16000 9633.44| 0.16000 9633.44
INSTALLATION OF EACH ADDITIONAL CABLE | |
IN EXISTING EMPTY CONDUIT | | |
1840 746787 1231.000 LF | 0.50000 615.50] 0.44000 541.64| 0.45000 553.95
REMOVAL OF CABLE FROM CONDUIT OR POLE | |
1850 746811 26.000 EACH | 460.00000 11960.00| 440.00000 11440.00] 430.00000 11180.00
INSTALLATION OR REMOVAL OF LIGHTINGPOLE | | |
W/ MAST ARM | | |
1860 746816 28.000 EACH | 90.00000 2520.00 | 87.00000 2436.00 | 85.00000 2380.00
REMOVAL OF LUMINAIRE | | |
1870 746830 10.000 CY | 790.00000 7900.00 | 770.00000 7700.00 | 745.00000 7450.00
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
1880 746872 1.000 EACH | 14000.00000 14000.00| 14000.00000 14000.00| 13200.00000 13200.00
LIGHTING CONTROL AND DISTRIBUTION | | |
ENCLOSURE | | |
1890 746876 2.000 EACH | 885.00000 1770.00| 860.00000 1720.00 | 835.00000 1670.00
UNDERPASS LIGHT FIXTURE | | |
1900 746898 LUMP | 5900.00000 5900.00 | 5700.00000 5700.00 | 5600.00000 5600.00
REMOVE AND RESET EXISTING LIGHT POLE | |
1910 746899 59.000 EACH | 1785.00000 105315.00] 1730.00000 102070.00| 1675.00000 98825.00
LIGHTING STANDARD POLE BASE | | |
1920 747505 1.000 EACH | 255.00000 255.00 | 250.00000 250.00 | 240.00000 240.00
INSTALLATION OR REMOVAL OF BASE OR PAD | | |
MOUNTED CABINET | |
1930 747506 12.000 EACH | 1500.00000 18000.00| 1500.00000 18000.00 | 1415.00000 16980.00
| | |
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CALL ORDER : 001 CONTRACT ID 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e
1940 748019 195000.000 LF | 0.17000 33150.00] 0.16000 31200.00] 0.16000 31200.00
TEMPORARY MARKINGS, PAINT, 4" | | |
1950 748026 900.000 SF | 1.35000 1215.00| 1.30000 1170.00| 1.25000 1125.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1960 748502 1018.000 EACH | 25.50000 25959.00| 24.00000 24432 .00 23.20000 23617.60
RAISED/RECESSED PAVEMENT MARKER | | |
1970 748507 54303.000 LF | 0.50000 27151.50] 0.45000 24436 .35 0.44000 23893.32
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 6" | |
1980 748509 1722.000 LF | 1.00000 1722.00| 1.00000 1722.00| 1.00000 1722.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
1990 748512 12641.000 LF | 4.50000 56884.50| 4.20000 53092.20| 4.05000 51196.05
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 6" | | |
2000 748513 14978.000 LF | 8.80000 131806.40| 8.30000 124317.40| 8.00000 119824.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 12" | | |
2010 748525 5000.000 LF | 1.50000 7500.00 | 1.50000 7500.00 | 1.40000 7000.00
TEMPORARY MARKINGS, TAPE, 4" | | |
2020 748529 157.000 SF | 17.00000 2669.00 | 16.00000 2512.00 | 20.00000 3140.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | | |
2030 748530 95940.000 SF | 1.30000 124722.00]| 1.30000 124722.00] 1.20000 115128.00
REMOVAL OF PAVEMENT STRIPING | | |
2040 748536 1000.000 LF | 2.85000 2850.00 | 2.70000 2700.00 | 3.00000 3000.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK 6" | | |
2050 748547 8178.000 LF | 7.00000 57246.00| 6.70000 54792.60| 6.50000 53157.00
RETROREFLECTIVE PREFORMED PATTERNED | | |
CONTRAST MARKINGS, 9" | | |
2060 748556 3410.000 LF | 12.40000 42284.00 | 12.00000 40920.00 | 11.30000 38533.00
RETROREFLECTIVE PREFORMED PATTERNED | | |
CONTRAST MARKINGS, 16" | | |
2070 749509 784.000 SF | 2.25000 1764.00 | 2.20000 1724.80 | 3.60000 2822.40
INSTALL SIGN PANEL OVERLAY | | |
2080 749516 12.000 EACH | 900.00000 10800.00| 850.00000 10200.00 | 990.00000 11880.00
| | |

REINFORCED CONCRETE SIGN FOUNDATION, W-



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES

DATE
PAGE

03/11/10
001 -31

INSTALLATION OF OVERHEAD I-BEAM

CALL ORDER : 001 CONTRACT ID 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
2090 749517 16.000 EACH | 1040.00000 16640.00 | 980.00000 15680.00 | 1235.00000 19760.00
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
2100 749518 2.000 EACH | 1500.00000 3000.00] 1400.00000 2800.00] 2085.00000 4170.00
REINFORCED CONCRETE SIGN FOUNDATION, | | |
W-10 | | |
2110 749520 5.000 EACH | 2065.00000 10325.00| 2000.00000 10000.00 | 2320.00000 11600.00
REINFORCED CONCRETE SIGN FOUNDATION, | | |
W-14 | | |
2120 749521 203.000 LF | 25.00000 5075.00] 24.00000 4872.00] 28.00000 5684.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-6 | | |
2130 749522 346.000 LF | 23.00000 7958.00 | 22.00000 7612.00| 38.00000 13148.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
wW-8 | | |
2140 749523 45.000 LF | 41.00000 1845.00] 40.00000 1800.00] 52.00000 2340.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-10 | | |
2150 749525 109.000 LF | 50.00000 5450.00] 47.00000 5123.00] 61.00000 6649.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-14 | | |
2160 749532 1335.000 SF | 10.50000 14017.50| 10.00000 13350.00| 8.65000 11547.75
SUPPLY OF FLAT SHEET ALUMINUM SIGN | |
PANEL, TYPE IX RETROREFLECTIVE SHEETING | | |
2170 749534 11346.000 SF | 15.80000 179266.80] 15.00000 170190.00] 13.40000 152036.40
SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, | | |
TYPE IX RETROREFLECTIVE SHEETING | | |
2180 749535 19.000 EACH | 285.00000 5415.00] 270.00000 5130.00] 185.00000 3515.00
SUPPLY & INSTALLATION OF BOLT KIT FOR | | |
BREAKAWAY COUPLING | | |
2190 749536 19.000 EACH | 70.00000 1330.00] 66.00000 1254.00] 70.00000 1330.00
SUPPLY & INSTALLATION OF HINGE PLATE | | |
FOR BREAKAWAY COUPLING | | |
2200 749537 19.000 EACH | 285.00000 5415.00] 270.00000 5130.00] 360.00000 6840.00
SUPPLY & INSTALLATION OF BREAKAWAY | |
COUPLING SYSTEM | | |
2210 749540 38.000 EACH | 70.00000 2660.00] 66.00000 2508.00] 90.00000 3420.00
REMOVAL OF OVERHEAD I-BEAM | | |
2220 749541 122.000 EACH | 70.00000 8540.00| 66.00000 8052.00] 85.00000 10370.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES

DATE
PAGE

03/11/10
001 -32

CALL ORDER : 001 CONTRACT ID 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
2230 749546 11.000 EACH | 39.00000 429.00| 37.00000 407.00| 255.00000 2805.00
REMOVAL OF GROUND MOUNTED WOOD POST | | |
2240 749548 1581.000 LF | 19.00000 30039.00] 18.00000 28458.00 | 5.15000 8142.15
SUPPLY OF OVERHEAD I-BEAM, W-6 TYPE | | |
2250 749550 35.000 EACH | 310.00000 10850.00 | 300.00000 10500.00| 170.00000 5950.00
INSTALLATION OF BREAKAWAY I-BEAM SIGN | | |
POSTS | | |
2260 749551 42.000 EACH | 38.00000 1596.00 | 35.00000 1470.00| 185.00000 7770.00
REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS | | |
2270 749552 8761.000 SF | 3.00000 26283.00| 2.70000 23654.70| 5.15000 45119.15
INSTALLATION OF SIGN ON/OVER HIGHWAY | | |
STRUCTURE | | |
2280 749553 1793.000 SF | 2.25000 4034.25| 2.20000 3944.60 | 8.25000 14792.25
REMOVAL OF SIGN ON/OVER HIGHWAY | | |
STRUCTURE | | |
2290 749556 2902.000 SF | 3.10000 8996.20 | 3.00000 8706.00 | 4.15000 12043.30
INSTALLATION OF SIGN ON GROUND MOUNT | |
POSTS | | |
2300 749557 3650.000 SF | 2.25000 8212.50| 2.20000 8030.00]| 3.10000 11315.00
REMOVAL OF SIGN ON GROUND MOUNT POSTS | |
2310 749687 42.000 EACH | 38.00000 1596.00 | 35.00000 1470.00] 55.00000 2310.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
2320 749690 2369.000 SF | 3.40000 8054.60 | 3.20000 7580.80 | 6.70000 15872.30
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
2330 750000 1.000 EACH | 300.00000 300.00| 600.00000 600.00| 400.00000 400.00
ADJUST WATER VALVE BOXES | | |
2340 758000 37426.000 SY | 7.35000 275081.10] 6.90000 258239.40| 10.75000 402329.50
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
2350 759502 17.000 EAMO | 7500.00000 127500.00] 4000.00000 68000.00 | 11000.00000 187000.00
FIELD OFFICE, SPECIAL I | | |
2360 760504 42422 .000 LF | 0.25000 10605.50| 0.24000 10181.28] 0.20000 8484 .40
RUMBLE STRIPS, HOT MIX | | |
2370 760507 114279.000 SYIN | 0.85000 97137.15| 0.31000 35426.49| 0.16000 18284.64
| | |

PROFILE MILLING, HOT-MIX



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES

DATE
PAGE

03/11/10
001 -33

CALL ORDER 001 CONTRACT 1ID 29-090-02.01 COUNTIES NEW CASTLE
LETTING DATE 02/18/10 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )

|[MUMFORD & MILLER CONCRETE IN
LINE NO / ITEM CODE / ALT | |

| GREGGO & FERRARA INC

|DAISY CONSTRUCTION COMPANY

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
2380 760509 2484.000 LF | 3.65000 9066.60 | 0.50000 1242.00| 6.00000 14904.00
RUMBLE STRIPS, FULL LANE WIDTH | | |
2390 762001 2650.000 LF | 1.40000 3710.00| 1.40000 3710.00| 1.55000 4107.50
SAW CUTTING, HOT MIX | | |
2400 762002 23617.000 LF | 3.10000 73212.70]| 3.50000 82659.50 | 2.25000 53138.25
SAW CUTTING, CONCRETE, FULL DEPTH | | |
2410 763000 LUMP | 775000.00000 775000.00| 420000.00000 420000.00] 1000000.00000 1000000.00
INITIAL EXPENSE | |
2420 763500 LUMP | 160000.00000 160000.00| 180000.00000 180000.00| 160000.00000 160000.00
MAINTENANCE OF TRAFFIC | | |
2430 763501 LUMP | 140000.00000 140000.00| 540000.00000 540000.00| 215000.00000 215000.00
CONSTRUCTION ENGINEERING | | |
2440 763503 1080.000 HOUR | 0.80000 864.00| 0.80000 864.00| 0.80000 864.00
TRAINEE | | |
2450 763505 3525.000 HOUR | 75.00000 264375.00| 75.00000 264375.00]| 75.00000 264375.00
TRAFFIC OFFICERS | |
2460 763508 LUMP | 1750.00000 1750.00| 16000.00000 16000.00| 30000.00000 30000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
2470 763509 15.000 EAMO | 85.00000 1275.00| 700.00000 10500.00 | 1000.00000 15000.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 23,421,547.43| $ 24,820,478.84| $ 24,742,434.37
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 33,729,054.93| $ 34,653,928.84| $ 35,790,617.87
DBE GOALS | 7 S| 7 S| 7 S




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES

DATE : 03/11/10
PAGE : 001 -34

EXCAVATION AND BACKFILL FOR PIPE

CALL ORDER : 001 CONTRACT ID 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT N1
SET-ASIDE
I ( 6 ) I ( 7 I ( )
| THE LANE CONSTRUCTION CORP |READING MATERIALS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 FIXED QUANTITY
| | |
0010 602001 306.000 CY | 800.00000 244800.00 | 703.36000 215228.16/|
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0020 602002 20.000 cY | 225.00000 4500.00] 656.20000 13124.00|
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
B | | |
0030 602009 146.000 CY | 950.00000 138700.00] 678.02000 98990.92|
PORTLAND CEMENT CONCRETE MASONRY, | | |
APPROACH SLAB, CLASS A | | |
0040 604000 119550.000 LB | 1.40000 167370.00] 1.49000 178129.50]
BAR REINFORCEMENT, EPOXY COATED | | |
SECTION TOTALS | $ 555,370.00] $ 505,472.58] $
—————————————————————————————————————————— s
SECTION 0002 SPECIALTY ITEMS
| | |
0050 763518 LUMP | 1000000.00000 1000000.00] 3373799.56000 3373799.56|
ELECTRICAL WORK, TOLL PLAZA | | |
0060 763519 LUMP | 800000.00000 800000.00| 1229986.67000 1229986.67|
MECHANICAL WORK, TOLL PLAZA | | |
0070 763526 LUMP | 4650000.00000 4650000.00| 3438173.42000 3438173.42|
STRUCTURAL WORK, TOLL PLAZA | | |
0080 763639 LUMP | 1500000.00000 1500000.00] 3480361.96000 3480361.96 |
TOLLING EQUIPMENT AND INTEGRATION | | |
0090 763641 LUMP | 3650000.00000 3650000.00| 2865206.16000 2865206.16 |
ARCHITECTURAL WORK, TOLL PLAZA | | |
SECTION TOTALS | $ 11,600,000.00] $ 14,387,527.77| $
—————————————————————————————————————————— s
SECTION 0003 ROAD
| | |
0100 201000 LUMP | 15000.00000 15000.00| 49813.80000 49813.80|
CLEARING AND GRUBBING | | |
0110 202000 48937.000 cCY | 30.00000 1468110.00] 22.16000 1084443.92|
EXCAVATION AND EMBANKMENT | | |
0120 207000 237.000 cCY | 35.00000 8295.00| 139.29000 33011.73|
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0130 208000 10170.000 cCY | 35.00000 355950.00 | 21.35000 217129.50|
| | |
| | |

TRENCHES



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/11/10
PAGE : 001 -35
TABULATION OF BIDS

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
| THE LANE CONSTRUCTION CORP |READING MATERIALS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0140 208500 85.000 CY | 175.00000 14875.00 | 315.40000 26809.00]
FLOWABLE FILL | |
0150 209001 13242.000 CY | 18.00000 238356.00| 17.62000 233324.04|
BORROW, TYPE A | | |
0160 209002 4048.000 cCY | 35.00000 141680.00] 39.90000 161515.20]
BORROW, TYPE B | | |
0170 210000 4000.000 cY | 50.00000 200000.00| 20.79000 83160.00 |
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0180 211000 LUMP | 275000.00000 275000.00| 130793.88000 130793.88]|
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0185 735006 2275.000 sSY | 2.00000 4550.00] 0.34000 773.50]
MULCHING, STRAW | | |
0190 211002 8852.000 LF | 5.00000 44260.00 | 0.64000 5665.28|
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(GUARDRAIL) | | |
0200 211509 LUMP | 350000.00000 350000.00| 173092.40000 173092.40]
REMOVAL OF SIGN STRUCTURES | | |
0210 212000 6746.000 CY | 25.00000 168650.00] 18.97000 127971.62|
UNDERCUT EXCAVATION | | |
0220 250000 7000.000 CY | 30.00000 210000.00| 25.49000 178430.00]
SEDIMENT REMOVAL | | |
0230 251001 4400.000 LF | 6.00000 26400.00] 3.21000 14124.00|
REINFORCED SILT FENCE | | |
0240 252000 144.000 EACH | 225.00000 32400.00] 283.52000 40826.88 |
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0250 254000 100.000 TON | 30.00000 3000.00] 87.46000 8746.00|
STONE CHECK DAM | | |
0260 258000 800.000 LF | 5.00000 4000.00] 24.21000 19368.00|
TEMPORARY SWALE, TYPE A-1 | | |
0270 260000 630.000 LF | 3.00000 1890.00] 25.43000 16020.90|
EARTH DIKE, TYPE A-1 | | |
0280 260001 650.000 LF | 20.00000 13000.00| 24.92000 16198.00 |
EARTH DIKE, TYPE A-2 | | |
0290 261003 186.000 LF | 25.00000 4650.00] 54.45000 10127.70|
TEMPORARY SLOPE DRAIN, 24" | | |
0300 263000 5.000 EACH | 1500.00000 7500.00 2457.90000 12289.50|
| | |

SUMP PIT, TYPE 1



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/11/10
PAGE : 001 -36
TABULATION OF BIDS

SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
| THE LANE CONSTRUCTION CORP |READING MATERIALS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0310 266000 50.000 CY | 200.00000 10000.00| 391.20000 19560.00 |
SANDBAG DIKES | |
0320 268000 1000.000 TON | 30.00000 30000.00] 39.88000 39880.00]
STABILIZED CONSTRUCTION ENTRANCE | | |
0330 270000 12.000 EACH | 4500.00000 54000.00| 2039.05000 24468.60]
PORTABLE SEDIMENT TANK | | |
0340 271000 25300.000 cCY | 18.00000 455400.00] 27.16000 687148.00 |
STORMWATER MANAGEMENT POND | | |
0350 272000 1.000 EACH | 35000.00000 35000.00] 19313.24000 19313.24|
POND OUTLET STRUCTURE, CONCRETE, #1 | | |
0360 272001 1.000 EACH | 55000.00000 55000.00] 36367.53000 36367.53|
POND OUTLET STRUCTURE, CONCRETE, #2 | | |
0370 274000 430.000 cCY | 55.00000 23650.00] 43.84000 18851.20|
CLAY BORROW, STORMWATER MANAGEMENT POND | | |
TYPE I | | |
0380 274001 225.000 cCY | 30.00000 6750.00] 44.67000 10050.75|
CLAY BORROW, STORMWATER MANAGEMENT POND | | |
TYPE II | | |
0390 302007 25442.000 cCY | 32.00000 814144.00] 40.48000 1029892.16/|
GRADED AGGREGATE BASE COURSE, TYPE B | |
0400 302011 246.000 TON | 60.00000 14760.00 | 14.92000 3670.32]
DELAWARE NO. 3 STONE | | |
0410 302012 11.000 TON | 50.00000 550.00| 40.77000 448.47|
DELAWARE NO. 57 STONE | | |
0420 401517 17668.000 TON | 88.00000 1554784.00] 89.98000 1589766.64|
STONE MATRIX ASPHALT WEARING SURFACE | | |
0430 401651 850.000 TON | 72.00000 61200.00| 79.75000 67787.50|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | |
0440 401654 1300.000 TON | 65.00000 84500.00 | 65.55000 85215.00 |
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | | |
0450 401660 27905.000 TON | 70.00000 1953350.00] 67.02000 1870193.10]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0460 401663 37973.000 TON | 61.00000 2316353.00| 61.71000 2343313.83|
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/11/10
PAGE : 001 -37

DRILLING FOR CONCRETE SHAFT (IN SOIL),

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) | ( 7 ) I ( )
| THE LANE CONSTRUCTION CORP |READING MATERIALS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0470 401667 693.000 TON | 120.00000 83160.00 | 87.19000 60422.67]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0480 401668 15953.000 TON | 70.00000 1116710.00| 70.30000 1121495.90|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0490 402000 600.000 TON | 80.00000 48000.00 | 151.20000 90720.00 |
HOT-MIX BITUMINOUS CONCRETE AND/OR | | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0500 501006 11955.000 SY | 95.00000 1135725.00| 85.71000 1024663.05|
PORTLAND CEMENT CONCRETE PAVEMENT, 12" | |
0510 503002 873.000 SY | 130.00000 113490.00] 116.58000 101774.34]
PATCHING P.C.C. PAVEMENT GREATER THAN | | |
15" TO 100', TYPE B | | |
0520 602522 91.000 LF | 600.00000 54600.00| 378.44000 34438.04|
PRECAST CONCRETE CULVERT | | |
0530 602577 189.000 SF | 175.00000 33075.00] 125.40000 23700.60|
DECK REPAIR, FULL DEPTH | | |
0540 602579 63.000 EACH | 80.00000 5040.00 | 34.87000 2196.81|
DRILLING HOLES AND INSTALLING DOWELS | | |
0550 602586 100.000 CF | 300.00000 30000.00| 438.68000 43868.00 |
REHABILITATION OF CONCRETE STRUCTURE | | |
0560 602611 100.000 LF | 225.00000 22500.00| 93.23000 9323.00|
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0570 602740 148.000 LF | 400.00000 59200.00| 536.29000 79370.92|
DRILLING FOR CONCRETE SHAFT (IN SOIL), | |
30" DIAMETER | | |
0580 602741 412.000 LF | 700.00000 288400.00| 680.78000 280481.36|
DRILLING FOR CONCRETE SHAFT (IN SOIL), | |
42" DIAMETER | | |
0590 602742 604.000 LF | 700.00000 422800.00| 612.12000 369720.48]
DRILLING FOR CONCRETE SHAFT (IN SOIL), | |
48" DIAMETER | | |
0600 602743 45.000 LF | 750.00000 33750.00] 428.15000 19266.75]|
| | |
| | |

60" DIAMETER



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/11/10
PAGE : 001 -38
TABULATION OF BIDS

PIPE VIDEO INSPECTION

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
| THE LANE CONSTRUCTION CORP |READING MATERIALS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0610 602744 81.000 LF | 1800.00000 145800.00] 1104.23000 89442 .63 |
DRILLING FOR CONCRETE SHAFT (IN SOIL), | | |
72" DIAMETER | |
0620 602746 60.000 LF | 900.00000 54000.00| 967.35000 58041.00]
DRILLING FOR CONCRETE SHAFT (IN ROCK), | | |
42" DIAMETER | |
0630 602748 5.000 LF | 950.00000 4750.00] 933.40000 4667.00|
DRILLING FOR CONCRETE SHAFT (IN ROCK), | | |
60" DIAMETER | |
0640 602750 148.000 LF | 75.00000 11100.00| 134.98000 19977.04|
PERMANENT CASING FOR CONCRETE SHAFT, | | |
30" DIAMETER | |
0650 602751 412.000 LF | 125.00000 51500.00] 185.60000 76467.20 |
PERMANENT CASING FOR CONCRETE SHAFT, | | |
42" DIAMETER | |
0660 605500 LUMP | 212000.00000 212000.00| 363590.91000 363590.91|
CANTILEVER SIGN SUPPORTS AND FOUNDATION | | |
0670 605523 LUMP | 1089000.00000 1089000.00] 1766903.62000 1766903.62|
BOX TRUSS TYPE OVERHEAD SIGN SUPPORT | | |
AND FOUNDATION | | |
0680 605524 LUMP | 15000.00000 15000.00| 17547.36000 17547.36 |
BRIDGE DRAINAGE SYSTEM | | |
0690 605730 196.000 LF | 275.00000 53900.00] 224.97000 44094.12|
PREFABRICATED EXPANSION JOINT SYSTEM, 1 | | |
0700 612022 3214.000 LF | 70.00000 224980.00 | 52.52000 168799.28|
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0710 612023 1416.000 LF | 90.00000 127440.00] 65.43000 92648.88 |
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0720 612025 4912.000 LF | 110.00000 540320.00| 79.07000 388391.84|
REINFORCED CONCRETE PIPE, 30", CLASS IV | | |
0730 612028 1014.000 LF | 300.00000 304200.00 | 144.92000 146948.88|
REINFORCED CONCRETE PIPE, 48", CLASS IV | | |
0740 612034 3.000 LF | 280.00000 840.00] 586.34000 1759.02]
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0750 612213 18.000 LF | 275.00000 4950.00] 171.44000 3085.92]
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
27"X42", CLASS IV | | |
0760 612529 11169.000 LF | 1.25000 13961.25| 4.50000 50260.50]
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/11/10
PAGE : 001 -39
TABULATION OF BIDS

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) | ( 7 ) I ( )
| THE LANE CONSTRUCTION CORP |READING MATERIALS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0770 612535 1002.000 LF | 20.00000 20040.00| 4.50000 4509.00 |
CLEANING DRAINAGE PIPE, 15"-24" DIA | | |
0780 612536 73.000 LF | 40.00000 2920.00 | 10.69000 780.37]
CLEANING DRAINAGE PIPE, GREATER THAN | | |
24" DIA | | |
0790 612549 299.000 LF | 1000.00000 299000.00| 4487.72000 1341828.28|
MICROTUNNELING OF 24" REINFORCED | | |
CONCRETE PIPE | | |
0800 612550 202.000 LF | 2300.00000 464600.00| 3396.23000 686038.46 |
MICROTUNNELING OF 36" REINFORCED | | |
CONCRETE PIPE | | |
0810 614501 37.000 LF | 50.00000 1850.00 | 105.39000 3899.43|
DUCTILE IRON PIPE, 6" | | |
0820 617005 1.000 EACH | 1500.00000 1500.00 | 1653.76000 1653.76 |
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0830 617009 1.000 EACH | 2500.00000 2500.00 | 2619.50000 2619.50|
REINFORCED CONCRETE FLARED END SECTION, | | |
36" | | |
0840 617515 2.000 EACH | 25000.00000 50000.00| 11967.73000 23935.46|
HEADWALL | | |
0850 618527 2.000 EACH | 3000.00000 6000.00 | 2812.08000 5624.16 |
PILE INTEGRITY TESTING OF DRILLED | | |
FOUNDATIONS | | |
0860 701010 51.000 LF | 40.00000 2040.00 | 42.73000 2179.23]|
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0870 701029 56.000 LF | 33.00000 1848.00 | 32.85000 1839.60|
PORTLAND CEMENT CONCRETE CURB, TYPE 3 | | |
MODIFIED | | |
0880 708051 6.000 EACH | 3000.00000 18000.00| 4795.24000 28771.44|
DRAINAGE INLET, 34" X 24" | | |
0890 708053 5.000 EACH | 4700.00000 23500.00| 4860.85000 24304.25]
DRAINAGE INLET, 48" X 48" | | |
0900 708058 75.000 EACH | 7500.00000 562500.00| 9980.04000 748503.00]
DRAINAGE INLET, 72" X 48" | | |
0910 708111 3.000 EACH | 4000.00000 12000.00| 4181.85000 12545.55|
MANHOLE, 48" X 30" | | |
0920 708112 24.000 EACH | 4500.00000 108000.00| 4968.49000 119243.76|
| | |

MANHOLE, 48" X 48"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/11/10
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TABULATION OF BIDS

RELOCATE PORTABLE IMPACT ATTENUATOR

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) | ( 7 ) I ( )
| THE LANE CONSTRUCTION CORP |READING MATERIALS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0930 708113 1.000 EACH | 4500.00000 4500.00 | 4777.13000 4777.13|
MANHOLE, 66" X 30" | | |
0940 708115 1.000 EACH | 5300.00000 5300.00 | 5929.96000 5929.96 |
MANHOLE, 66" X 66" | | |
0950 710501 2.000 EACH | 5500.00000 11000.00]| 1881.53000 3763.06 |
CONVERTING EXISTING CATCH BASIN TO | | |
MANHOLE | | |
0960 712005 1600.000 SY | 32.00000 51200.00| 68.17000 109072.00]
RIPRAP, R-4 | | |
0970 712006 280.000 SY | 75.00000 21000.00| 66.81000 18706.80 |
RIPRAP, R-5 | | |
0980 712506 8.000 CY | 500.00000 4000.00 | 322.65000 2581.20|
GABIONS | | |
0990 713002 80799.000 SY | 3.50000 282796.50| 1.49000 120390.51|
GEOTEXTILES, SEPARATION | | |
1000 713003 4067.000 SY | 2.50000 10167.50] 2.58000 10492.86 |
GEOTEXTILES, RIPRAP | | |
1010 715001 23096.000 LF | 19.00000 438824.00| 11.02000 254517.92]
PERFORATED PIPE UNDERDRAINS, 6" | | |
1020 716000 13.000 EACH | 5000.00000 65000.00 | 1881.52000 24459.76 |
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
1030 720050 13413.000 LF | 19.00000 254847.00| 17.20000 230703.60|
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
1040 720053 4.000 EACH | 3000.00000 12000.00| 1074.83000 4299.32|
GUARDRAIL OVER CULVERTS, TYPE 1 | | |
1050 720055 36.000 LF | 35.00000 1260.00| 28.92000 1041.12|
CURVED GUARDRAIL SECTION | | |
1060 720506 31000.000 LF | 8.00000 248000.00| 13.50000 418500.00]
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
1070 720527 115000.000 EADY | 0.50000 57500.00| 0.60000 69000.00]
PLASTIC DRUMS | |
1080 720532 10.000 EACH | 2000.00000 20000.00| 562.42000 5624.20 |
INSTALL PORTABLE IMPACT ATTENUATOR | | |
1090 720534 10.000 EACH | 4000.00000 40000.00 | 12463.13000 124631.30]
FURNISH PORTABLE IMPACT ATTENUATOR | | |
1100 720539 20.000 EACH | 1000.00000 20000.00| 1406.04000 28120.80|
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/11/10
PAGE : 001 -41
TABULATION OF BIDS

GUARDRAIL TO BARRIER CONNECTION (EXIT
TYPE)

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
| THE LANE CONSTRUCTION CORP |READING MATERIALS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
1110 720544 242.000 EACH | 15.00000 3630.00] 6.75000 1633.50]
REFLECTORS, WHITE, CONCRETE | | |
1120 720545 262.000 EACH | 15.00000 3930.00] 6.75000 1768.50]
REFLECTORS, YELLOW, CONCRETE | | |
1130 720552 750.000 EACH | 20.00000 15000.00| 50.65000 37987.50]
REFLECTOR PANELS | | |
1140 720567 25000.000 LF | 40.00000 1000000.00] 24.75000 618750.00 |
FURNISH AND MAINTAIN PORTABLE P.C.C. | |
SAFETY BARRIER | | |
1150 720585 1.000 EACH | 3500.00000 3500.00] 1897.79000 1897.79
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
1160 720586 19.000 EACH | 3800.00000 72200.00 | 1651.93000 31386.67]
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
1170 720588 1.000 EACH | 4500.00000 4500.00] 4979.99000 4979.99|
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
3 | | |
1180 720612 16.000 EACH | 19000.00000 304000.00 | 23512.20000 376195.20|
IMPACT ATTENUATOR, SPECIAL | | |
1190 720626 4916.000 LF | 250.00000 1229000.00] 163.91000 805781.56|
CONCRETE SINGLE FACE BARRIER, TYPE I | | |
1200 720627 400.000 LF | 260.00000 104000.00] 177.27000 70908.00 |
CONCRETE SINGLE FACE BARRIER, TYPE 2 | | |
1210 720628 3909.000 LF | 350.00000 1368150.00] 237.63000 928895.67|
CONCRETE SINGLE FACE BARRIER, TYPE 3 | | |
1220 720629 11347.000 LF | 375.00000 4255125.00] 264.25000 2998444.75|
BIFURCATED CONCRETE MEDIAN BARRIER | | |
1230 720630 1.000 EACH | 2000.00000 2000.00] 1897.79000 1897.79
TRAFFIC BARRIER END TREATMENT, TYPE C | | |
1240 720631 2.000 EACH | 3000.00000 6000.00] 537.84000 1075.68]|
TRAFFIC BARRIER END TREATMENT, TYPE K | | |
1250 720632 808.000 LF | 20.00000 16160.00 | 17.20000 13897.60|
TRAFFIC BARRIER W BEAM WITH 6' POST | | |
1260 720633 4.000 EACH | 1400.00000 5600.00] 2152.29000 8609.16 |
CONCRETE MEDIAN BARRIER MOUNTED SIGN | | |
SUPPORT | | |
1270 725001 6.000 EACH | 2000.00000 12000.00| 437.94000 2627.64|
| | |
| | |
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TABULATION OF BIDS

WARNING SIGNS

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) | ( 7 ) I ( )
| THE LANE CONSTRUCTION CORP |READING MATERIALS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1280 725002 11.000 EACH | 2000.00000 22000.00| 2351.99000 25871.89]
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | |
1290 726001 17.000 EACH | 1600.00000 27200.00| 537.84000 9143.28|
END ANCHORAGE | |
1300 727520 4000.000 LF | 3.00000 12000.00| 1.69000 6760.00 |
CONSTRUCTION SAFETY FENCE | | |
1310 732002 34712.000 SY | 3.00000 104136.00] 2.98000 103441.76|
TOPSOIL, 6" DEPTH | | |
1320 734013 34712.000 SY | 0.25000 8678.00 | 0.56000 19438.72|
PERMANENT GRASS SEEDING, DRY GROUND | | |
1330 734015 2264.000 SY | 0.60000 1358.40| 0.56000 1267.84|
PERMANENT GRASS SEEDING, WET GROUND | | |
1340 734018 248.000 SY | 3.00000 744 .00 2.47000 612.56|
TEMPORARY GRASS SEEDING, WET GROUND | | |
1350 734521 260.000 SY | 5.00000 1300.00| 4.50000 1170.00|
WETLAND MITIGATION SEED MIX | | |
1360 735533 26645.000 SY | 2.00000 53290.00| 2.02000 53822.90|
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
1370 735534 9415.000 SY | 1.00000 9415.00| 1.69000 15911.35]
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
1380 735535 1600.000 SY | 2.00000 3200.00 | 2.02000 3232.00]
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
1390 737002 199.000 SY | 6.00000 1194.00| 10.63000 2115.37]
MULCHING, PLANTS | | |
1400 737523 LUMP | 23690.00000 23690.00| 19320.15000 19320.15]|
PLANTING | | |
1410 743003 600.000 EADY | 8.00000 4800.00 | 45.00000 27000.00|
ARROWPANELS, TYPE C | | |
1420 743004 1300.000 EADY | 60.00000 78000.00 | 56.24000 73112.00|
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
1430 743005 450.000 EADY | 275.00000 123750.00] 39.37000 17716.50]
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
1440 743501 21750.000 EADY | 1.00000 21750.00| 2.80000 60900.00 |
WARNING LIGHTS , TYPE B | | |
1450 743504 100.000 EACH | 300.00000 30000.00| 562.42000 56242.00|
| | |
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PAGE : 001 -43
TABULATION OF BIDS

SUPPLY OF 2" NONMETALLIC POLE
RISERSHIELD

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) | ( 7 ) I ( )
| THE LANE CONSTRUCTION CORP |READING MATERIALS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1460 743507 63000.000 LEDY | 0.10000 6300.00 | 2.25000 141750.00]
TEMPORARY BARRICADE, TYPE III | | |
1470 743512 1000.000 EADY | 325.00000 325000.00] 168.72000 168720.00|
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
1480 743525 9600.000 EADY | 1.25000 12000.00| 4.25000 40800.00 |
TEMPORARY WARNING SIGNS | | |
1490 744505 13.000 EACH | 400.00000 5200.00 | 376.54000 4895.02 |
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
1500 744506 7.000 EACH | 1900.00000 13300.00]| 2711.07000 18977.49|
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1510 744520 16.000 EACH | 1100.00000 17600.00 | 747.28000 11956.48|
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
1520 744523 37.000 EACH | 1300.00000 48100.00 | 1303.40000 48225.80]
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
1530 744525 16.000 EACH | 250.00000 4000.00 | 347.57000 5561.12]|
REMOVAL OF EXISTING JUNCTION WELL | | |
1540 745521 846.000 LF | 5.00000 4230.00| 4.21000 3561.66 |
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
1550 745524 5586.000 LF | 4.00000 22344.00| 3.34000 18657.24|
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1560 745526 16421.000 LF | 9.00000 147789.00| 12.15000 199515.15]
SUPPLY OF 3" GALVANIZED STEEL CONDUIT | | |
1570 745528 5868.000 LF | 10.00000 58680.00| 5.91000 34679.88|
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
1580 745529 20.000 LF | 10.00000 200.00 | 4.47000 89.40|
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
1590 745538 878.000 LF | 4.00000 3512.00| 4.98000 4372.44|
SUPPLY OF 1 1/2" FLEXIBLE | | |
METALLIC-LIQUIDTIGHT CONDUIT | | |
1600 745539 330.000 LF | 4.00000 1320.00| 4.47000 1475.10|
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/11/10
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TABULATION OF BIDS

REMOVAL OF ELECTRIC SERVICE ON WOOD OR
METAL POLE

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) | ( 7 ) I ( )
| THE LANE CONSTRUCTION CORP |READING MATERIALS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1610 745542 2564.000 LF | 45.00000 115380.00] 26.94000 69074.16 |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1620 745544 26162.000 LF | 9.00000 235458.00| 5.28000 138135.36|
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
1630 745546 1153.000 LF | 15.00000 17295.00| 13.90000 16026.70]|
INSTALLATION OF CONDUIT ON STRUCTURE | |
1640 746512 6239.000 LF | 2.50000 15597.50]| 0.92000 5739.88|
CABLES, 1/#6 AWG | | |
1650 746514 242.000 LF | 0.50000 121.00] 0.25000 60.50]
CABLES, 1/#10 AWG | | |
1660 746517 1.000 EACH | 3500.00000 3500.00| 3162.91000 3162.91|
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 30' POLE | | |
1670 746527 48190.000 LF | 2.50000 120475.00| 1.56000 75176.40 |
CABLES, 1/#2 AWG | | |
1680 746537 4.000 EACH | 1300.00000 5200.00 | 764.66000 3058.64|
RELOCATING EXISTING LIGHT STANDARDS | | |
1690 746586 1630.000 SF | 8.00000 13040.00]| 25.15000 40994.50|
RELOCATE SIGN | |
1700 746590 82.000 EACH | 400.00000 32800.00] 83.13000 6816.66 |
GROUND ROD | | |
1710 746592 4.000 EACH | 400.00000 1600.00| 538.74000 2154.96 |
REPLACE/ADAPT EXISTING TRANSFORMER BASE | | |
1720 746596 2.000 EACH | 125.00000 250.00 | 1465.60000 2931.20]|
JUNCTION BOX ON STRUCTURE | | |
1730 746605 121.000 LF | 0.30000 36.30] 0.25000 30.25]
INSULATED GROUND CABLE, 1/#10 | | |
1740 746618 54.000 EACH | 3900.00000 210600.00| 3695.86000 199576.44|
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 45' POLE | | |
1750 746622 5350.000 LF | 6.00000 32100.00] 4.80000 25680.00|
CABLES, 1/#4/0 AWG | | |
1760 746716 1.000 EACH | 2500.00000 2500.00 | 984.79000 984.79|
ELECTRIC SERVICE ON PEDESTAL | | |
1770 746718 1.000 EACH | 500.00000 500.00 | 115.86000 115.86|
| | |
| | |
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PAGE : 001 -45
TABULATION OF BIDS

CABINET BASE

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) | ( 7 ) I ( )
| THE LANE CONSTRUCTION CORP |READING MATERIALS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1780 746720 15036.000 LF | 1.50000 22554.00| 1.26000 18945.36 |
SUPPLY OF #2 THWN STRANDED COPPER | | |
1790 746722 2604.000 LF | 0.75000 1953.00| 0.56000 1458.24 |
SUPPLY OF #6 THWN STRANDED COPPER | | |
1800 746730 110.000 LF | 1.20000 132.00] 1.26000 138.60]
SUPPLY OF #2 URD ALUMINUM SERVICE CABLE | | |
1810 746737 10.000 EACH | 350.00000 3500.00| 115.86000 1158.60]|
SUPPLY AND INSTALLATION OF WEATHERHEAD, | | |
on | | |
1820 746782 17209.000 LF | 3.00000 51627.00| 1.33000 22887.97]|
INSTALLATION OF FIRST CABLE IN EXISTING | | |
EMPTY CONDUIT | | |
1830 746783 60209.000 LF | 1.25000 75261.25| 0.17000 10235.53]|
INSTALLATION OF EACH ADDITIONAL CABLE | |
IN EXISTING EMPTY CONDUIT | | |
1840 746787 1231.000 LF | 4.50000 5539.50| 0.46000 566.26 |
REMOVAL OF CABLE FROM CONDUIT OR POLE | |
1850 746811 26.000 EACH | 500.00000 13000.00| 469.22000 12199.72|
INSTALLATION OR REMOVAL OF LIGHTINGPOLE | | |
W/ MAST ARM | | |
1860 746816 28.000 EACH | 20.00000 560.00 | 92.69000 2595.32|
REMOVAL OF LUMINAIRE | | |
1870 746830 10.000 CY | 1900.00000 19000.00 | 811.00000 8110.00]
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
1880 746872 1.000 EACH | 25000.00000 25000.00| 14314.21000 14314.21|
LIGHTING CONTROL AND DISTRIBUTION | | |
ENCLOSURE | | |
1890 746876 2.000 EACH | 1600.00000 3200.00| 909.48000 1818.96 |
UNDERPASS LIGHT FIXTURE | | |
1900 746898 LUMP | 2500.00000 2500.00 | 6024.60000 6024.60 |
REMOVE AND RESET EXISTING LIGHT POLE | |
1910 746899 59.000 EACH | 3800.00000 224200.00| 1830.55000 108002.45]
LIGHTING STANDARD POLE BASE | | |
1920 747505 1.000 EACH | 800.00000 800.00| 260.69000 260.69 |
INSTALLATION OR REMOVAL OF BASE OR PAD | | |
MOUNTED CABINET | |
1930 747506 12.000 EACH | 5000.00000 60000.00 | 1546.70000 18560.40 |
| | |
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
| THE LANE CONSTRUCTION CORP |READING MATERIALS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
1940 748019 195000.000 LF | 0.60000 117000.00] 0.24000 46800.00 |
TEMPORARY MARKINGS, PAINT, 4" | | |
1950 748026 900.000 SF | 2.25000 2025.00] 3.37000 3033.00]
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
1960 748502 1018.000 EACH | 28.00000 28504.00] 28.12000 28626.16|
RAISED/RECESSED PAVEMENT MARKER | | |
1970 748507 54303.000 LF | 1.00000 54303.00] 0.54000 29323.62]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 6" | | |
1980 748509 1722.000 LF | 2.25000 3874.50] 3.37000 5803.14]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
1990 748512 12641.000 LF | 3.50000 44243 .50 | 5.06000 63963 .46 |
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 6" | | |
2000 748513 14978.000 LF | 7.00000 104846.00] 10.12000 151577.36|
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, 12" | | |
2010 748525 5000.000 LF | 2.25000 11250.00| 1.12000 5600.00]
TEMPORARY MARKINGS, TAPE, 4" | | |
2020 748529 157.000 SF | 3.50000 549.50| 13.50000 2119.50]
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | | |
2030 748530 95940.000 SF | 2.25000 215865.00| 1.41000 135275.40]
REMOVAL OF PAVEMENT STRIPING | | |
2040 748536 1000.000 LF | 1.00000 1000.00] 1.12000 1120.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK 6" | | |
2050 748547 8178.000 LF | 5.00000 40890.00 | 8.77000 71721.06 |
RETROREFLECTIVE PREFORMED PATTERNED | | |
CONTRAST MARKINGS, 9" | | |
2060 748556 3410.000 LF | 12.00000 40920.00| 15.75000 53707.50]
RETROREFLECTIVE PREFORMED PATTERNED | | |
CONTRAST MARKINGS, 16" | | |
2070 749509 784.000 SF | 2.25000 1764.00| 24.67000 19341.28|
INSTALL SIGN PANEL OVERLAY | | |
2080 749516 12.000 EACH | 950.00000 11400.00| 2796.12000 33553.44]
| | |

REINFORCED CONCRETE SIGN FOUNDATION, W-
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INSTALLATION OF OVERHEAD I-BEAM

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( )
| THE LANE CONSTRUCTION CORP |READING MATERIALS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
2090 749517 16.000 EACH | 1100.00000 17600.00 | 2840.83000 45453.28 |
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
2100 749518 2.000 EACH | 1500.00000 3000.00] 2974.95000 5949.90|
REINFORCED CONCRETE SIGN FOUNDATION, | | |
W-10 | | |
2110 749520 5.000 EACH | 2100.00000 10500.00| 3102.17000 15510.85]|
REINFORCED CONCRETE SIGN FOUNDATION, | | |
W-14 | | |
2120 749521 203.000 LF | 26.00000 5278.00] 33.80000 6861.40]
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-6 | | |
2130 749522 346.000 LF | 24.00000 8304.00] 53.78000 18607.88|
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
wW-8 | | |
2140 749523 45.000 LF | 44.00000 1980.00| 61.46000 2765.70]
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-10 | | |
2150 749525 109.000 LF | 52.00000 5668.00] 82.98000 9044.82|
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-14 | | |
2160 749532 1335.000 SF | 12.00000 16020.00 | 18.13000 24203.55]
SUPPLY OF FLAT SHEET ALUMINUM SIGN | |
PANEL, TYPE IX RETROREFLECTIVE SHEETING | | |
2170 749534 11346.000 SF | 17.00000 192882.00] 19.90000 225785.40 |
SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, | | |
TYPE IX RETROREFLECTIVE SHEETING | | |
2180 749535 19.000 EACH | 300.00000 5700.00] 230.50000 4379.50]
SUPPLY & INSTALLATION OF BOLT KIT FOR | | |
BREAKAWAY COUPLING | | |
2190 749536 19.000 EACH | 75.00000 1425.00] 153.66000 2919.54|
SUPPLY & INSTALLATION OF HINGE PLATE | | |
FOR BREAKAWAY COUPLING | | |
2200 749537 19.000 EACH | 300.00000 5700.00] 768.34000 14598.46 |
SUPPLY & INSTALLATION OF BREAKAWAY | |
COUPLING SYSTEM | | |
2210 749540 38.000 EACH | 1200.00000 45600.00 | 411.46000 15635.48|
REMOVAL OF OVERHEAD I-BEAM | | |
2220 749541 122.000 EACH | 75.00000 9150.00] 348.06000 42463.32|
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/11/10
PAGE : 001 -48
TABULATION OF BIDS

FINAL
CONTRACT TITLE : I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER : 001 CONTRACT ID : 29-090-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/18/10 DISTRICT : N1
SET-ASIDE
I ( 6 ) | ( 7 ) I ( )
| THE LANE CONSTRUCTION CORP |READING MATERIALS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
2230 749546 11.000 EACH | 275.00000 3025.00 | 178.98000 1968.78|
REMOVAL OF GROUND MOUNTED WOOD POST | | |
2240 749548 1581.000 LF | 20.00000 31620.00| 33.80000 53437.80]
SUPPLY OF OVERHEAD I-BEAM, W-6 TYPE | | |
2250 749550 35.000 EACH | 325.00000 11375.00]| 412.52000 14438.20|
INSTALLATION OF BREAKAWAY I-BEAM SIGN | | |
POSTS | | |
2260 749551 42.000 EACH | 375.00000 15750.00 | 171.89000 7219.38|
REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS | | |
2270 749552 8761.000 SF | 3.00000 26283.00| 14.27000 125019.47|
INSTALLATION OF SIGN ON/OVER HIGHWAY | | |
STRUCTURE | | |
2280 749553 1793.000 SF | 2.50000 4482 .50 | 26.42000 47371.06 |
REMOVAL OF SIGN ON/OVER HIGHWAY | | |
STRUCTURE | | |
2290 749556 2902.000 SF | 3.25000 9431.50| 13.68000 39699.36|
INSTALLATION OF SIGN ON GROUND MOUNT | |
POSTS | | |
2300 749557 3650.000 SF | 2.50000 9125.00| 5.75000 20987.50|
REMOVAL OF SIGN ON GROUND MOUNT POSTS | |
2310 749687 42.000 EACH | 40.00000 1680.00 | 84.18000 3535.56 |
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
2320 749690 2369.000 SF | 3.50000 8291.50| 8.95000 21202.55]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
2330 750000 1.000 EACH | 600.00000 600.00| 1604.39000 1604.39|
ADJUST WATER VALVE BOXES | | |
2340 758000 37426.000 SY | 8.00000 299408.00| 16.22000 607049.72]|
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
2350 759502 17.000 EAMO | 14500.00000 246500.00| 9109.51000 154861.67|
FIELD OFFICE, SPECIAL I | | |
2360 760504 42422 .000 LF | 0.20000 8484.40 | 0.39000 16544.58]|
RUMBLE STRIPS, HOT MIX | | |
2370 760507 114279.000 SYIN | 0.80000 91423.20] 2.10000 239985.90 |
| | |

PROFILE MILLING, HOT-MIX
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CONTRACT TITLE I-95 NEWARK TOLL PLAZA HIGHWAY SPEED EZ PASS LANES
CALL ORDER 001 CONTRACT ID 29-090-02.01 COUNTIES NEW CASTLE
LETTING DATE 02/18/10 DISTRICT N1
SET-ASIDE
I ( 6 ) | ( 7 ) I ( )
| THE LANE CONSTRUCTION CORP |READING MATERIALS INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
2380 760509 2484.000 LF | 6.00000 14904.00| 6.89000 17114.76|
RUMBLE STRIPS, FULL LANE WIDTH | | |
2390 762001 2650.000 LF | 1.00000 2650.00 | 2.81000 7446 .50 |
SAW CUTTING, HOT MIX | | |
2400 762002 23617.000 LF | 3.00000 70851.00 | 5.50000 129893.50]
SAW CUTTING, CONCRETE, FULL DEPTH | | |
2410 763000 LUMP | 2400000.00000 2400000.00| 3005652.19000 3005652.19|
INITIAL EXPENSE | |
2420 763500 LUMP | 450000.00000 450000.00| 1652221.39000 1652221.39|
MAINTENANCE OF TRAFFIC | | |
2430 763501 LUMP | 400000.00000 400000.00| 741455.41000 741455.41 |
CONSTRUCTION ENGINEERING | | |
2440 763503 1080.000 HOUR | 0.80000 864.00| 0.80000 864.00|
TRAINEE | | |
2450 763505 3525.000 HOUR | 75.00000 264375.00| 75.00000 264375.00]|
TRAFFIC OFFICERS | |
2460 763508 LUMP | 15000.00000 15000.00 | 18552.95000 18552.95|
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
2470 763509 15.000 EAMO | 1200.00000 18000.00| 636.10000 9541.50|
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
SECTION TOTALS | $ 36,808,410.80| $ 37,700,350.44| $
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 48,963,780.80] $ 52,593,350.79| $

DBE GOALS
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